CALL ORDER

: 001
LETTI NG DATE :

07/30/99 10:00 AM

CONTRACT DESCRI PTI ON :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 19990730001
DI STRI CT . 03
CONTRACT TIME : 320 Cal endar Days

DATE : 01/11/00
PAGE : 001 -1
COUNTI ES : JEFFERSON SHELBY
PROJECT(S) : CMAQF- CN99( 3)
TOTAL % OVER
BI D LOW BI D

$ 4,347,873.37 100. 0000%

for constructing Fiber Optic Cable, Vehicle Detection, Video
Surveill ance
Caneras and Dynami c Message Signs on |-65, 1-59, 1-20, 1-459
and U. S.#280 in the Birm ngham Metro Area.
SET- ASI DE :
RANK VENDOR NO. / NAMVE
1 07004 GEORA A ELECTRI C COVPANY
2 08048 M E. HUNTER & ASSOCI ATES, | NC.

$ 5,229,017.25 120. 2660%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 001 -2
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 19990730001 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 07004 | (2) 08048 |
| GEORA A ELECTRI C COVPANY | ME. HUNTER & ASSOC., INC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
I | I
0010 206C022 6. 000 SQYD| 900. 00000 5400. 00| 86. 00000 516. 00|
Rermovi ng Concrete Sl ab | [ |
0020 206D001 138.000 LF | 17. 82000 2459. 16| 24.00000 3312. 00|
Removi ng Cuar dr ai | | [ |
0030 206D009 60. 000 LF | 90. 00000 5400. 00| 265. 00000 15900. 00|
Renmovi ng New Jersey Barrier Rail | [ |
0040 206E008 3.000 EACH 123. 90000 371. 70| 166. 00000 498. 00|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0050 210D000 490. 000 CYIP| 45. 00000 22050. 00| 46. 50000 22785. 00|
Borr ow Excavati on | [ |
0060 600A000 LUMP|  434960. 00000 434960. 00| 212400. 00000 212400. 00|
Mbbi |'i zati on | | |
0070 614A000 7.000 CUYD 900. 00000 6300. 00| 233. 00000 1631. 00|
Sl ope Pavi ng [ |
0080 629A023 60. 000 LF | 90. 00000 5400. 00| 332. 00000 19920. 00|
Concrete Median O Safety Barrier, Type | [ |
5 (Speci al) | | |
0090 630A000 1064. 000 LF | 10. 10000 10746. 40| 13. 55000 14417. 20|
Steel Beam Guardrail, dass A Type 1 | | |
0100 630C001 24.000 EACH 594. 00000 14256. 00| 800. 00000 19200. 00|
Quardrail End Anchor, Type 8 | | |
0110 630C050 13.000 EACH 1831. 50000 23809. 50| 2450. 00000 31850. 00|
Guardrail End Anchor, Type 20 Series | |
0120 630C070 13.000 EACH 1306. 80000 16988. 40| 1750. 00000 22750. 00|
Quardrail End Anchor, Type 10 Series | | |
0130 715A000 LUMP| 39312. 36000 39312. 36| 51030. 00000 51030. 00|
Over head Roadway Sign Structure (N8 DV | | |
0140 715A001 LUMP| 39831. 23000 39831. 23| 51755. 00000 51755. 00|
Over head Roadway Sign Structure (N237 | | |
DM | I
0150 715A002 LUMP| 38330. 51000 38330. 51| 49710. 00000 49710. 00|
Over head Roadway Sign Structure (N245 | [ |
DM I I I
0160 715A003 LUMP| 40196. 13000 40196. 13| 52250. 00000 52250. 00|
Over head Roadway Sign Structure (N249 | | |
DM | I
0170 715A004 LUMP| 59067. 50000 59067. 50| 77935. 00000 77935. 00|
Over head Roadway Sign Structure (W DM | [ |
0180 715A005 LUMP| 38690. 13000 38690. 13| 50200. 00000 50200. 00|
Over head Roadway Sign Structure (W41 | [ |
I I

DM



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 001 -3
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 19990730001 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 07004 | (2) 08048 |
| GEORA A ELECTRI C COVPANY | M E. HUNTER & ASSCC., |INC |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0190 715A006 LUWP| 43691. 14000 43691. 14| 57000. 00000 57000. 00|
Over head Roadway Sign Structure (S267 | [ |
DM I I I
0200 715A007 LUMP| 39298. 65000 39298. 65| 51030. 00000 51030. 00|
Over head Roadway Sign Structure (S253 | | |
DV I I I
0210 715A008 LUWP| 40346. 94000 40346. 94| 52470. 00000 52470. 00|
Over head Roadway Sign Structure (S21 DM | [ |
0220 715A009 LUWP| 39064. 52000 39064. 52| 50410. 00000 50410. 00|
Over head Roadway Sign Structure (S16 DM | [ |
0230 715A010 LUWP| 53060. 38000 53060. 38| 69460. 00000 69460. 00|
Over head Roadway Sign Structure (NLO5 | [ |
DM I I
0240 715A013 LUMP| 40417. 60000 40417. 60| 52250. 00000 52250. 00|
Over head Roadway Sign Structure (N119 | | |
DV I I I
0250 715A014 LUWP| 38551. 98000 38551. 98| 49710. 00000 49710. 00|
Over head Roadway Sign Structure (S138 | [ |
DM I I
0260 715A015 LUMP| 39302. 87000 39302. 87| 50735. 00000 50735. 00|
Over head Roadway Sign Structure (S133 | | |
DV I I I
0270 730J001 6. 000 EACH| 299. 38000 1796. 28| 285. 00000 1710. 00|
Loop Detector Anplifier (2 Channel) | [ |
0280 730T000 9.000 EACH 1723. 97000 15515. 73| 2055. 00000 18495. 00|
Wbod Pol e | [ |
0290 734A013 77650.000 LF | 3. 20000 248480. 00| 3. 13000 243044. 50|
Cabl e OSP, Loose Tube, 48F SM | [ |
0300 734B004 16450. 000 LF | 2. 04000 33558. 00| 1. 66000 27307. 00|
Drop Cable OSP 4F SM Central Core | [ |
0310 734E000 77950.000 LF | 0. 78000 60801. 00| 0. 35000 27282. 50|
Det ect abl e Tape System | [ |
0320 734E019 24500.000 LF | 3. 77000 92365. 00| 6. 24000 152880. 00|
Buried Duct HDPE SDR11 1 1/4 Inch | | |
0330 734E026 61500. 000 LF | 4. 27000 262605. 00| 7.10000 436650. 00|
Buried Duct HDPE SDR11 2 X 1 1/4 Inch | | |
0340 734E036 7695.000 LF | 10. 72000 82490. 40| 36. 11000 277866. 45|
Conduit PVC Schedule 80 1 1/4 Inch | [ |
0350 734F001 2.000 EACH 8606. 71000 17213. 42| 1615. 00000 3230. 00|
Di stribution Hardware PFDU 72 Fi ber | [ |
0360 734@001 270.000 EACH 36. 00000 9720. 00| 33. 65000 9085. 50|
I I

Connect or

ST Term nation SM |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 001 -4

CALL ORDER : 001 CONTRACT I D : 19990730001 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 07004 | (2) 08048 |
| GEORA A ELECTRI C COVPANY | ME. HUNTER & ASSOC., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0370 734006 30. 000 EACH| 2993. 67000 89810. 10| 810. 00000 24300. 00|
Splice Cosure, Aerial Under G ade, | [ |
Wth Trays | | |
0380 7343009 174. 000 EACH| 50. 04000 8706. 96| 78. 00000 13572. 00|
Splicing, Fusion | [ |
0390 734H014 184. 000 EACH| 351. 13000 64607. 92| 51. 30000 9439. 20|
Patch Cord Sinplex SM ST 15 Meter | | |
0400 7341000 1.000 EACH 63002. 25000 63002. 25| 66400. 00000 66400. 00|
Hub Bui | di ng | [ |
0410 7343000 44.000 EACH| 1045. 84000 46016. 96| 1725. 00000 75900. 00|
Combox F1 | | |
0420 7343003 47.000 EACH| 631. 71000 29690. 37| 640. 00000 30080. 00|
Pull Box (24 In X 24 In X 12 In) Alum | [ |
0430 734K002 1.000 EACH 11250. 00000 11250. 00| 12360. 00000 12360. 00|
Fi ber Optic Training 4 Day | [ |
0440 734L000 1.000 EACH 1423. 74000 1423. 74| 2115. 00000 2115. 00|
Tool Kit, Termination ST | | |
0450 734L002 1.000 EACH 30320. 33000 30320. 33| 37415. 00000 37415. 00|
Tool Kit, Fusion Splice | | |
0460 734L007 1.000 EACH 26787. 35000 26787. 35| 24400. 00000 24400. 00|
OTDR Dual MM 850/ 1300nm And SM 1310nm | | |
0470 734L020 1.000 EACH 36000. 00000 36000. 00| 29700. 00000 29700. 00|
Splice Trailer | [ |
0480 734N004 10. 000 EACH| 7658. 58000 76585. 80| 10620. 00000 106200. 00|
Fi ber Optic Video Miltiplexer/Data | | |
Transmitter, 2 & 4 Channel | [ |
0490 734N011 4.000 EACH| 6027. 87000 24111. 48| 7975. 00000 31900. 00|
Fi ber Optic Head-End Di agnostic Rack | [ |
0500 734N021 20. 000 EACH| 2070. 15000 41403. 00| 2800. 00000 56000. 00|
Fi ber Optic Transceiver, RS-232 Renote | [ |
W  Power | | |
0510 737A000 14. 000 EACH 72096. 45000 1009350. 30] 114560. 00000 1603840. 00|
Dynam ¢ Message Sign | | |
0520 737B000 LUMP| 7200. 00000 7200. 00| 1435. 00000 1435. 00|
Dynam ¢ Message Sign Factory Acceptance | | |
Test | | |
0530 737C000 LUMP| 7698. 73000 7698. 73| 1150. 00000 1150. 00|
Dynami ¢ Message Sign Spare Parts | [ |
0540 737D000 1.000 EACH 7909. 65000 7909. 65| 3445. 00000 3445. 00|
Dynami ¢ Message Sign Laptop Conputer | [ |
0550 737EO000 LUMP| 3849. 36000 3849. 36| 530. 00000 530. 00|
| |

Dynam ¢ Message Sign Training |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 001 -5
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 19990730001 COUNTI ES : JEFFERSON SHELBY
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 07004 | (2) 08048 |
| GEORA A ELECTRI C COVPANY | ME. HUNTER & ASSOC., INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0560 738A002 10. 000 EACH| 13284. 18000 132841. 80| 14100. 00000 141000. 00|
CCTV Canera Assenbly, PTZ Wth ILD | [ |
0570 738A004 4.000 EACH| 12352. 00000 49408. 00| 12830. 00000 51320. 00|
CCTV Canera Assenbly, Fixed (Color) | [ |
Wth ILD | [ |
0580 738B010 8.000 EACH| 4123. 22000 32985. 76| 7830. 00000 62640. 00|
Pol e | [ |
0590 738B020 2.000 EACH 1306. 37000 2612. 74| 2300. 00000 4600. 00|
Pol e, Concrete, Install Only (State | | |
Suppl i ed) | I |
0600 738F001 22200. 000 EACH| 2. 00000 44400. 00| 0. 65000 14430. 00|
Conductor, #6 AWG | [ |
0610 739B000 16. 000 EACH| 7978. 95000 127663. 20| 9515. 00000 152240. 00|
Vehicl e Detection Unit, Radar | [ |
0620 739B001 15. 000 EACH 975. 82000 14637. 30| 2680. 00000 40200. 00|
Pol e, Vehicle Detection Unit | [ |
0630 739C000 16. 000 EACH| 2385. 26000 38164. 16| 8365. 00000 133840. 00|
Furni sh And Install VDS Power And | [ |
Comuni cati on System | | |
0640 740B000 748.000 SQFT| 8. 91000 6664. 68| 14. 55000 10883. 40|
Construction Signs | | |
0650 740D000 150. 000 EACH| 34. 65000 5197. 50| 61. 00000 9150. 00|
Channel i zi ng Druns | [ |
0660 740E000 150. 000 EACH| 9. 41000 1411. 50| 32. 15000 4822. 50|
Cones (36 Inches High) | | |
0670 740MD0OO 150. 000 EACH| 6. 44000 966. 00| 16. 50000 2475. 00|
Wi ght For Cone | | |
0680 741C010 2.000 EACH 2700. 00000 5400. 00| 8180. 00000 16360. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0690 745A000 28.000 HOUR| 108. 00000 3024. 00| 40. 00000 1120. 00|
Uni fornmed Police Oficer | [ |
0700 750C000 16. 000 EACH| 807. 16000 12914. 56| 535. 00000 8560. 00|
El ectrical Junction Box, Type 1 [ |
0710 756A022 1180. 000 LF | 35. 63000 42043. 40| 26. 00000 30680. 00|
4" Electrical Conduit, 1 Line, Type 5 | [ |
Installation [ |
0720 769A003 LUWMP|  279966. 54000 279966. 54| 85840. 00000 85840. 00|
Fur ni shing And Installing Equi pnent | [ |
(Hub "A") | | |
SECTI ON TOTALS | $ 4,347,873. 37| $ 5,229,017. 25|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 4,347,873. 37| $ 5,229,017. 25|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 003 -1
VENDOR RANKI NG
CALL ORDER . 003 CONTRACT I D : 19990730003 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : APD- 355(31)

for constructing the |nterchange Lighting and Signing on
S R #13 (U S. #43) at the S R #24 Interchange in
Russel I ville.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 12033 LOUANA CONSTRUCTI ON CORPCRATI ON $ 673, 223. 95 100. 0000%
2 19055 SHOALS ELECTRIC CO., INC $ 701, 593. 50 104. 2139%
3 20003 TEMPLE ELECTRI C COVPANY, | NC. $ 767, 400. 50 113. 9888%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 003 -2
TABULATI ON OF BI DS

O fset Lumnaire Assenbly Wth | LD, |
Doubl e |

CALL ORDER : 003 CONTRACT I D : 19990730003 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 12033 | (2) 19055 | (3) 20003
| LOUANA CONSTRUCTI ON CORPORAT| SHOALS ELECTRIC CO., | NC | TEMPLE ELECTRI C COVPANY, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 ROADVWAY
| I I
0010 600A000 LUWP| 80786. 89000 80786. 89| 30000. 00000 30000. 00| 65000. 00000 65000. 00
Mobi | i zat i on | [ |
0020 630A000 13.000 LF | 31. 68000 411. 84| 33. 00000 429. 00| 30. 00000 390. 00
Steel Beam Guardrail, Cass A Type 1 | [ |
0030 630C050 2.000 EACH 2323. 20000 4646. 40| 2420. 00000 4840. 00| 2200. 00000 4400. 00
Quardrail End Anchor, Type 20 Series | [ |
0040 665F000 100. 000 EACH| 7.57000 757. 00| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | [ |
0050 665J000 200.000 LF | 2.20000 440. 00| 3. 00000 600. 00| 5. 00000 1000. 00
Silt Fence, Type A | [ |
0060 710A116 394. 000 SQFT| 48. 57500 19138. 55| 24. 25000 9554. 50| 46. 00000 18124. 00
Cass 2, Alumnum Multiple Flat Sign | [ |
Panel s 0.125" Thick O Steel Miltiple | | |
Fl at Sign Panels 12 Gauge (Type IIl O | [ |
Type I I I
0070 710A119 47.000 SQFT| 61. 25000 2878. 75| 23. 50000 1104. 50| 58. 00000 2726. 00
Class 2A, Alumi num Fl at Sign Panels | | |
0. 125" Thick O Steel Flat Sign Panels | [ |
12 Gauge (Type IIl O Type Iv | | |
Backgr ound) | [ |
0080 715A000 LUWP| 50771. 60000 50771. 60| 53350. 00000 53350. 00| 48500. 00000 48500. 00
Over head Roadway Sign Structure | [ |
0090 740B000 312. 000 SQFT| 23. 32000 7275. 84| 12. 00000 3744. 00| 7.00000 2184. 00
Construction Signs | [ |
0100 740D000 300. 000 EACH 74.18000 22254. 00| 49. 00000 14700. 00| 5. 00000 1500. 00
Channel i zi ng Druns | [ |
0110 740EO00 50. 000 EACH| 19. 60000 980. 00| 12. 00000 600. 00| 5. 00000 250. 00
Cones (36 Inches High) | [ |
0120 740MD0O0O 50. 000 EACH| 7.37000 368. 50| 8. 00000 400. 00| 1. 00000 50. 00
Wi ght For Cone | [ |
0130 741C010 2.000 EACH 6864. 00000 13728. 00| 2500. 00000 5000. 00| 1500. 00000 3000. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0140 745A000 6.000 HOUR| 22.00000 132. 00| 21. 00000 126. 00| 50. 00000 300. 00
Uni forned Police Oficer | | |
0150 750B270 23.000 EACH 5056. 10000 116290. 30| 5500. 00000 126500. 00| 6173. 00000 141979. 00
O fset Luminaire Assenbly Wth ILD, | | |
Single | [ |
0160 750B271 25.000 EACH| 6987. 43000 174685. 75| 11228. 00000 280700. 00| 11078. 00000 276950. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 003 -3
TABULATI ON OF BI DS

3" Electrical Conduit, 1 Line, Type 5
Installation
SECTI ON TOTALS

CALL ORDER : 003 CONTRACT I D : 19990730003 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 12033 | (2) 19055 | (3) 20003
| LOUANA CONSTRUCTI ON CORPORAT| SHOALS ELECTRIC CO., |INC | TEMPLE ELECTRI C COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 750B272 3.000 EACH| 9400. 66000 28201. 98| 16150. 00000 48450. 00| 15260. 00000 45780. 00
O fset Lunminaire Assenbly Wth |LD, | [ |
Triple | [ |
0180 750B320 4.000 EACH 1097. 33000 4389. 32| 1247. 00000 4988. 00| 1580. 00000 6320. 00
Under pass Luminaire Assenbly, Type 1 | | |
0190 750D105 610. 000 LF | 5.21000 3178. 10| 3. 00000 1830. 00| 4.00000 2440. 00
Non-Metallic Conduit, 1 1/2 Inch | [ |
0200 750D152 595. 000 LF | 6. 76000 4022. 20| 4. 80000 2856. 00| 10. 00000 5950. 00
Metal lic Conduit, 3/4 Inch | | |
0210 750D154 880.000 LF | 9. 18000 8078. 40| 6. 50000 5720. 00| 17. 00000 14960. 00
Metallic Conduit, 1 1/4 Inch | [ |
0220 750D156 350.000 LF | 13. 92000 4872. 00| 8. 00000 2800. 00| 25. 00000 8750. 00
Metallic Conduit, 2 Inch | [ |
0230 750E002 1785.000 LF | 0. 33000 589. 05| 0. 50000 892. 50| 0. 30000 535. 50
Conductor, #10 AWG | | |
0240 750E104 3600. 000 LF | 0. 48000 1728. 00| 0. 70000 2520. 00| 0. 50000 1800. 00
Conductor, #6 AWG | | |
0250 750E106 2620. 000 LF | 0. 93000 2436. 60| 1. 25000 3275. 00| 0. 85000 2227.00
Conductor, #2 AWG | | |
0260 750F002 1. 000 EACH| 8486. 38000 8486. 38| 7000. 00000 7000. 00| 7500. 00000 7500. 00
Li ghting Control Center, Type WP | [ |
0270 750N012 51. 000 EACH 931. 80000 47521. 80| 850. 00000 43350. 00| 1200. 00000 61200. 00
Roadway Pol e Foundati on, Auger Base | | |
0280 750P000 8810. 000 LF | 5. 38000 47397. 80| 4. 40000 38764. 00| 3. 50000 30835. 00
Conbi ned Duct And Cable, 3 #6 AWG | | |
0290 756A021 350.000 LF | 47. 93400 16776. 90| 20. 00000 7000. 00| 35. 00000 12250. 00
I I I
| | |
I I I

$ 767, 400. 50
CONTRACT TOTALS | $ 673, 223. 95| $ 701, 593. 50| $ 767, 400. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER : 004 CONTRACT I D : 19990730004 COUNTI ES : HOUSTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON DOTHAN PROQIECT(S) : NHF-383(20)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #210 (Ross Cark Crcle) fromU S. #231 South
northwest to U S.#231 north in Dothan. Length 4.688 mles

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 03014 COUCH CONSTRUCTION, L. P. $ 2,945,279.71 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 3,194,142 18 108. 4495%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 004 -2
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 19990730004 COUNTI ES : HOUSTON
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 03014 | (2) 23024 |
| COUCH CONSTRUCTI ON, L. P. | W REGRASS CONSTRUCTI ON' COVPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 210D010 5810. 000 CYIP| 5. 00000 29050. 00 10. 50000 61005. 00|

|

Borrow Excavation (A2 or Better) | [ |
0020 306EO000 1.000 EACH 6000. 00000 6000. 00| 7500. 00000 7500. 00|
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0030 405A000 8172.000 GAL | 2.51000 20511. 72| 0. 35000 2860. 20|
Tack Coat | [ |
0040 408A053 133087. 000 SQYD| 0. 97000 129094. 39| 0. 78000 103807. 86|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0050 410C000 1.000 EACH 10000. 00000 10000. 00| 1500. 00000 1500. 00|
Contractor Retained Profil ograph | |
0060 423A000 15984. 000 TON | 59. 38000 949129. 92| 64. 79000 1035603. 36|
Stone Matrix Asphalt Waring Layer, | | |
1.5" Maxi mum Aggregate Size 3/4" | [ |
Maxi mum Aggregate Size | | |
0070 423B000 19804. 000 TON | 55. 12000 1091596. 48| 62. 64000 1240522. 56|
Stone Matrix Asphalt Binder Layer, 1.5 | | |
mm Maxi mum Aggregate Size 1" Maxi num | [ |
Aggregate Size | | |
0080 429A280 3260. 000 TON | 44. 25000 144255. 00| 48. 35000 157621. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0090 429A286 500. 000 TON | 39. 55000 19775. 00| 65. 00000 32500. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0100 600A000 LUMP| 252000. 00000 252000. 00 267000. 00000 267000. 00|
Mobi |'i zati on | [ |
0110 652A061 15. 000 ACRE| 392. 00000 5880. 00| 392. 00000 5880. 00|
Seeding (M x 3E) | | |
0120 656A000 15. 000 ACRE| 392. 00000 5880. 00| 392. 00000 5880. 00|
Mul ching, Cass A Type 1 | | |
0130 665F000 100. 000 EACH| 2.00000 200. 00| 4. 00000 400. 00|
Hay Bal es | | |
0140 665J000 1650. 000 LF | 2. 00000 3300. 00| 4.50000 7425. 00|
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 004 -3
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 19990730004 COUNTI ES : HOUSTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 03014 | (2) 23024 |
| COUCH CONSTRUCTI ON, L. P. | W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 680A000 LUWP| 10000. 00000 10000. 00| 5000. 00000 5000. 00|
Engi neering Control s | [ |
0160 701C000 22.000 M LE| 340. 00000 7480. 00| 340. 00000 7480. 00|
Broken Tenporary Traffic Stripe | [ |
0170 701C001 42.000 M LE| 380. 00000 15960. 00| 380. 00000 15960. 00|
Solid Tenporary Traffic Stripe | [ |
0180 701DO07 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Solid Traffic Stripe Renpved (Paint) [ |
0190 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0200 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0210 701D015 1.000 M LE| 1100. 00000 1100. 00| 1100. 00000 1100. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0220 702A007 1.000 M LE| 1850. 00000 1850. 00| 1850. 00000 1850. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0230 702A008 10. 000 M LE| 3700. 00000 37000. 00| 3700. 00000 37000. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0240 702A009 11.000 M LE| 3700. 00000 40700. 00| 3700. 00000 40700. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0250 702A010 10. 000 M LE 1850. 00000 18500. 00| 1850. 00000 18500. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0260 702B001 20925. 000 LF | 1. 40000 29295. 00| 1. 40000 29295. 00|
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0270 703A002 19613. 000 SQFT| 2. 00000 39226. 00| 2.00000 39226. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I
0280 703B002 5204. 000 SQFT]| 2.80000 14571. 20| 2.80000 14571. 20|
Traffic Control Legends, dass 2, Type A [ |
0290 703D001 19613. 000 SQFT| 1. 00000 19613. 00| 1. 00000 19613. 00|
Tenporary Traffic Control Markings | [ |
0300 703E001 5204. 000 SQFT]| 1. 00000 5204. 00| 1. 00000 5204. 00|
Tenporary Traffic Control Legends [ |
0310 705A030 60. 000 EACH| 4. 80000 288. 00| 4. 80000 288. 00|
Paverent Markers, Class A-H Type 2-C | [ |
0320 705A031 1050. 000 EACH| 4. 60000 4830. 00| 4. 60000 4830. 00|
I I

Pavenent Markers, Cass A-H Type 1-A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 004 -4
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 19990730004 COUNTI ES : HOUSTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 03014 | (2) 23024 |
| COUCH CONSTRUCTI ON, L. P. | W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0330 705A037 100. 000 EACH| 4. 80000 480. 00| 4. 80000 480. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0340 740B000 1334.000 SQFT| 15. 00000 20010. 00| 10. 00000 13340. 00|
Construction Signs | [ |
0350 740E000 100. 000 EACH| 20. 00000 2000. 00| 12. 00000 1200. 00|
Cones (36 Inches High) | [ |
0360 740MD0O0O 100. 000 EACH| 10. 00000 1000. 00| 5. 00000 500. 00|
Wi ght For Cone | [ |
0370 741C010 2.000 EACH 3000. 00000 6000. 00| 2500. 00000 5000. 00|
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 2,945,279. 71| $ 3,194, 142. 18|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,945,279. 71| $ 3,194, 142. 18|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PACE : 010 -1
VENDOR RANKI NG
CALL ORDER . 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
CONTRACT TIME : 480 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQJIECT(S) : STPTE-0097(16)

for constructing the G ade, Drain, Pavenent, Signing, and | AR- 013- 000- 001

Traffic Stripe on S R #177 fromS. R #13 (U S. #43) to STPQOA- 1302( 101)

Algiers St. in Jackson. Length - 3.799 km

SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D

1 01059 ADVANCE CONSTRUCTI ON SERVI CES, | NC. $ 5,784,901. 32 100. 0000%
2 07001 S. A GRAHAM COWVPANY, | NC. $ 6,318,867.18 109. 2303%
3 13008 MOBI LE ASPHALT COWPANY, LLC $ 6,904,562.80 119. 3548%
4 23029 J. S. WALTON & COVPANY, | NC. $ 6,921, 053.95 119. 6399%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -2
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008

| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ROADWAY

| |
0010 201A000 LUWMP|  420000. 00000 420000. 00| 255000. 00000 255000. 00| 160500. 00000 160500. 00

|
Clearing & G ubbing (Approximtely 29 | [ |
HECTARES | | |
0020 205A001 1. 000 EACH| 3000. 00000 3000. 00| 500. 00000 500. 00| 2675. 00000 2675. 00
Renmoval O Structures, Structure No. | |
0030 205A002 1. 000 EACH| 2000. 00000 2000. 00| 5000. 00000 5000. 00| 2675. 00000 2675. 00
Renmoval O Structures, Structure No. | |
0040 206B000 LUWP| 1100. 00000 1100. 00| 1500. 00000 1500. 00| 2675. 00000 2675. 00
Removal OF O d Box Cul vert, Station STA | | |
54+89 | |
0050 206B001 LUMP| 1500. 00000 1500. 00| 3500. 00000 3500. 00| 2675. 00000 2675. 00
Removal OF dd Box Cul vert, Station STA | [
60+94 | [ |
0060 206B002 LUWP| 1750. 00000 1750. 00| 1800. 00000 1800. 00| 2675. 00000 2675. 00
Remobval OF O d Box Cul vert, Station STA | | |
67497 | [ |
0070 206B003 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2675. 00000 2675. 00
Removal OF O d Box Cul vert, Station STA | [
70+33 | [ |
0080 206B004 LUWP| 1500. 00000 1500. 00| 6000. 00000 6000. 00| 2675. 00000 2675. 00
Remobval OF O d Box Cul vert, Station STA | | |
72484 | | |
0090 206B005 LUMP| 1250. 00000 1250. 00| 1750. 00000 1750. 00| 2675. 00000 2675. 00
Removal OF O d Box Cul vert, Station STA | [
75+83 | [ |
0100 206C002 143.000 M2 | 6. 00000 858. 00| 8. 50000 1215. 50| 6. 40000 915. 20
Renovi ng Concrete Sl ope Paving | | |
0110 206C017 50.000 M2 | 6. 00000 300. 00| 8. 50000 425. 00| 10. 70000 535. 00
Renovi ng Concrete Pad | | |
0120 206D000 336.000 M | 23. 00000 7728. 00| 10. 00000 3360. 00| 14. 00000 4704. 00
Renovi ng Pi pe | [ |
0130 210A000 80117.000 M3 | 1. 96000 157029. 32| 4. 00000 320468. 00| 4. 60000 368538. 20
Uncl assi fied Excavation | | |
0140 210D000 169293.000 M3 | 3. 60000 609454. 80| 4. 85000 821071. 05| 8. 00000 1354344. 00
Borrow Excavati on | [ |
0150 210D011 13823.000 M8 | 3. 60000 49762. 80| 5. 25000 72570. 75| 8. 50000 117495. 50
Borrow Excavation (A4 Or Better) | [ |
0160 214A000 8453.000 M3 | 6. 50000 54944, 50| 6. 55000 55367. 15| 7.10000 60016. 30
I I I

Structure Excavation



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -3
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008

| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

I mproved Bitum nous Concrete Base Layer, |
25.0 mm Maxi mum Aggregate Size M X, |
ESAL Range C |

------------------------------------------ B I e N N N N
0170 214B001 1668. 000 M3 | 37. 00000 61716. 00| 35. 00000 58380. 00| 42.30000 70556. 40
Foundati on Backfill, Commerci al | [ |
0180 230A000 85. 000 MRBS| 600. 00000 51000. 00| 700. 00000 59500. 00| 534. 70000 45449. 50
Roadbed Processing | [ |
0190 250B000 38.000 M3 | 200. 00000 7600. 00| 80. 00000 3040. 00| 141. 00000 5358. 00
Treatment OF Hydrocarbon Contam nat ed | [ |
Soil (Specialty Item | | |
0200 250C000 1.000 EACH 4500. 00000 4500. 00| 10000. 00000 10000. 00| 5347. 00000 5347. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0210 301A090 22874.000 M2 | 3.50000 80059. 00| 1. 90000 43460. 60| 2.00000 45748. 00
Soi | Aggregate Base Course, Type A, | [ |
Road M xed, 75 mm Conpacted Thi ckness | | |
0220 301A338 100413.000 M2 | 2. 25000 225929. 25| 2. 65000 266094. 45| 3. 40000 341404. 20
Sel ected Soil Subbase Course, Type B, | | |
Road M xed, 125 mm Conpacted Thi ckness | [ |
0230 401A000 86430.000 M2 | 0. 40000 34572. 00| 0. 60000 51858. 00| 0. 50000 43215. 00
Bi t um nous Treatnment A | [ |
0240 405A000 20000.000 L | 0. 50000 10000. 00| 0. 25000 5000. 00| 0. 25000 5000. 00
Tack Coat | [ |
0250 410B000 1.000 EACH 3500. 00000 3500. 00| 3500. 00000 3500. 00| 1582. 00000 1582. 00
State Furni shed Profil ograph | [ |
0260 428A000 9870.000 M | 0. 30000 2961. 00| 0. 10000 987. 00| 0. 30000 2961. 00
Scoring Bitum nous Pavement Surface | [ |
0270 429A240 5145. 000 MIQN| 33. 25000 171071. 25| 35. 89000 184654. 05| 43.10000 221749. 50
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0280 429A246 136. 000 MION| 38. 50000 5236. 00| 86. 30000 11736. 80| 42.50000 5780. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0290 429B241 12090. 000 MION| 28. 00000 338520. 00| 33. 50000 405015. 00| 36. 90000 446121. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0300 429B245 136. 000 MION| 28. 50000 3876. 00| 79. 20000 10771. 20| 93. 70000 12743. 20
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0310 429C240 22395.000 Mroy 27.50000 615862. 50| 30. 70000 687526. 50| 37.10000 830854. 50
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 010 -4
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008
| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 430B000 100. 000 MION| 35. 00000 3500. 00| 30. 00000 3000. 00| 34. 20000 3420. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0330 502A000 176864. 000 KG | 1. 20000 212236. 80| 1. 35000 238766. 40| 1. 05000 185707. 20
St eel Rei nf orcenent | [ |
0340 524A011 1646. 000 M3 | 420. 00000 691320. 00| 575. 00000 946450. 00| 362. 00000 595852. 00
Cul vert Concrete (Cast In Place) | [ |
0350 530A002 167.000 M | 115. 00000 19205. 00| 115. 00000 19205. 00| 118. 20000 19739. 40
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0360 530A003 122.000 M | 155. 00000 18910. 00| 170. 00000 20740. 00| 156. 80000 19129. 60
750 mm Roadway Pipe (Class 3 R C.) | [ |
0370 530A004 44.000 M | 203. 00000 8932. 00| 215. 00000 9460. 00| 221.10000 9728. 40
900 mm Roadway Pipe (Class 3 R C.) | [ |
0380 530A005 97.000 M | 251. 00000 24347. 00| 280. 00000 27160. 00| 277.30000 26898. 10
1050 mm Roadway Pipe (Class 3 R C.) | [ |
0390 530A017 67.000 M | 374. 00000 25058. 00| 437.50000 29312. 50| 390. 50000 26163. 50
1200 mm Roadway Pipe (Class 4 R C.) | [ |
0400 530A807 6.000 M | 61. 00000 366. 00| 56. 00000 336. 00| 140. 70000 844. 20
450 mm Roadway Pipe (3.5 nm Wall | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0410 530B004 126.000 M | 253. 00000 31878. 00| 270. 00000 34020. 00| 221. 60000 27921. 60
1110 nm Span X 675 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0420 530B005 37.000 M | 305. 00000 11285. 00| 324. 00000 11988. 00| 288. 80000 10685. 60
1300 nm Span X 795 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |
0430 530B006 30.000 M | 375. 00000 11250. 00| 398. 00000 11940. 00| 350. 80000 10524. 00
1485 nm Span X 915 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0440 533A099 381.000 M | 115. 00000 43815. 00| 115. 00000 43815. 00| 112. 30000 42786. 30
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0450 535A001 113.000 M | 89. 00000 10057. 00| 63. 00000 7119. 00| 86. 20000 9740. 60
450 mm Si de Drain Pipe | | |
0460 600A000 LUMP| 169000. 00000 169000. 00| 263500. 00000 263500. 00| 325000. 00000 325000. 00
Mobi I'i zati on | [ |
0470 601A000 1.000 EACH 15000. 00000 15000. 00| 7500. 00000 7500. 00| 16886. 00000 16886. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0480 602A000 83.000 EACH| 150. 00000 12450. 00| 80. 00000 6640. 00| 133. 70000 11097. 10
R ght O Way Markers | [ |
0490 602C000 46. 000 EACH| 200. 00000 9200. 00| 80. 00000 3680. 00| 133. 70000 6150. 20
| |

Per manent Easenent Marker |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -5
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008

| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

1110 nm Span, 675 nm R se Roadway Pipe |
End Treatnment, dass 2 |

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0500 603A002 1.000 EACH 33000. 00000 33000. 00| 14500. 00000 14500. 00| 20000. 00000 20000. 00
Furni shing Type 3 Field Ofice | [ |
0510 603B000 150.000 M | 39. 00000 5850. 00| 40. 00000 6000. 00| 45. 00000 6750. 00
Fur ni shing Security Fence | [ |
0520 606A000 1000.000 M | 19. 75000 19750. 00| 8. 00000 8000. 00| 42.20000 42200. 00
150 mm Underdrain Pipe | [ |
0530 610C001 7176. 000 MION| 34. 00000 243984. 00| 26. 00000 186576. 00| 34. 20000 245419. 20
Loose Riprap, Class 2 | [ |
0540 610D000 5690. 000 M2 | 2. 60000 14794. 00| 2.50000 14225. 00| 2.00000 11380. 00
Fi | ter Bl anket | [ |
0550 614A000 816.000 M3 | 245. 00000 199920. 00| 340. 00000 277440. 00| 296. 80000 242188. 80
Sl ope Pavi ng | [ |
0560 618A000 5248.000 M2 | 60. 00000 314880. 00| 30. 00000 157440. 00| 28. 10000 147468. 80
Concrete Sidewal k, 100 mm Thi ck | [ |
0570 619A003 13.000 EACH 700. 00000 9100. 00| 450. 00000 5850. 00| 450. 20000 5852. 60
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0580 619A004 4.000 EACH 850. 00000 3400. 00| 675. 00000 2700. 00| 675. 50000 2702. 00
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0590 619A006 1.000 EACH 1200. 00000 1200. 00| 1400. 00000 1400. 00| 985. 00000 985. 00
1050 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0600 619A007 2.000 EACH 1300. 00000 2600. 00| 1600. 00000 3200. 00| 1407. 20000 2814. 40
1200 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |
0610 619A055 1.000 EACH 1300. 00000 1300. 00| 1500. 00000 1500. 00| 900. 00000 900. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0620 619A056 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00| 1688. 60000 5065. 80
1050 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0630 619A101 18. 000 EACH 550. 00000 9900. 00| 395. 00000 7110. 00| 394. 00000 7092. 00
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0640 619B020 2.000 EACH 1200. 00000 2400. 00| 1750. 00000 3500. 00| 1576. 10000 3152. 20
1300 nm Span, 795 nm Ri se Roadway Pipe | | |
End Treatnment, Cass 1 [ |
0650 619B069 1.000 EACH 2100. 00000 2100. 00| 2200. 00000 2200. 00| 2251. 00000 2251. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -6
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008

| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0660 619B071 1.000 EACH 2500. 00000 2500. 00
1485 nm Span, 915 nm R se Roadway Pipe |
End Treatnent, Class 2 |

3000. 00000 3000. 00| 2814. 00000 2814. 00
|

I
| |
0670 621A000 4.000 EACH 1800. 00000 7200. 00| 3000. 00000 12000. 00| 3208. 00000 12832. 00
Junction Boxes, Type 1, 1P O 5 | | |
0680 621A004 1. 000 EACH| 2600. 00000 2600. 00| 4500. 00000 4500. 00| 1390. 00000 1390. 00
Junction Boxes, Type 4 | | |
0690 621B000 1. 000 EACH| 500. 00000 500. 00| 450. 00000 450. 00| 2673. 00000 2673. 00
Junction Box Units, Type 1, 1P O 5 | | |
0700 621B004 1. 000 EACH| 600. 00000 600. 00| 550. 00000 550. 00| 427. 00000 427. 00
Junction Box Units, Type 4 | | |
0710 6210002 1. 000 EACH| 1800. 00000 1800. 00| 2200. 00000 2200. 00| 1605. 00000 1605. 00
Inlets, Type C, PL O P3 | | |
0720 6210015 14. 000 EACH| 1900. 00000 26600. 00| 1800. 00000 25200. 00| 1336. 00000 18704. 00
Inlets, Type S1 O S3 (1 Wng) | | |
0730 6210017 1. 000 EACH| 2500. 00000 2500. 00| 2200. 00000 2200. 00| 1498. 00000 1498. 00
Inlets, Type S1 O S3 (2 Wng) | | |
0740 621C109 1. 000 EACH| 2500. 00000 2500. 00| 5000. 00000 5000. 00| 2675. 00000 2675. 00
Inlets, Type PD | [ |
0750 621C110 3.000 EACH 2800. 00000 8400. 00| 6000. 00000 18000. 00| 3745. 00000 11235. 00
Inlets, Type PD-6 | | |
0760 621C111 1. 000 EACH| 2500. 00000 2500. 00| 2200. 00000 2200. 00| 1605. 00000 1605. 00
Inlets, Type PB | [ |
0770 621D015 5.000 EACH 500. 00000 2500. 00| 450. 00000 2250. 00| 428. 00000 2140. 00
Inlet Units, Type S1 O S3 | | |
0780 621D110 1. 000 EACH| 500. 00000 500. 00| 550. 00000 550. 00| 428. 00000 428. 00
Inlet Units, Type PD-6 | | |
0790 623A000 202.000 M | 39. 50000 7979. 00| 28. 00000 5656. 00| 33. 50000 6767. 00
Concrete Cutter | | |
0800 623C000 2414.000 M | 36. 00000 86904. 00| 30. 00000 72420. 00| 31. 50000 76041. 00
Conbi nation Curb & Gutter, Type C | | |
0810 630A000 1031.000 M | 33. 00000 34023. 00| 33. 50000 34538. 50| 34. 00000 35054. 00
Steel Beam Guardrail, dass A Type 1 | | |
0820 6300070 10. 000 EACH| 1500. 00000 15000. 00| 1375. 00000 13750. 00| 1405. 00000 14050. 00
Quardrail End Anchor, Type 10 Series | | |
0830 650A000 7041.000 M8 | 6. 20000 43654. 20| 4.50000 31684. 50| 12. 80000 90124. 80
Topsoi | | | |
0840 650B000 2054.000 M8 | 2. 60000 5340. 40| 3. 75000 7702. 50| 5. 40000 11091. 60
Topsoi | From St ockpil es | | |
0850 651B000 12. 000 Mron| 60. 00000 720. 00| 150. 00000 1800. 00| 21. 30000 255. 60
I I I

Agricul tural Limestone



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -7
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008

| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Solid Yellow, Inverted Profile Traffic
Stripe (150 mm W de)

------------------------------------------ B I e N N N N

0860 652A057 6.000 HA | 1200. 00000 7200. 00| 1350. 00000 8100. 00| 1276. 00000 7656. 00
Seeding (M x 3A) | [ |

0870 652A061 2.000 HA | 1200. 00000 2400. 00| 1350. 00000 2700. 00| 1276. 00000 2552. 00
Seeding (M x 3E) | [

0880 652B055 4.000 HA | 800. 00000 3200. 00| 1200. 00000 4800. 00| 531. 90000 2127.60
Tenporary Seedi ng (M x 3AT) | [ |

0890 652C000 20.000 HA | 200. 00000 4000. 00| 40. 00000 800. 00| 140. 00000 2800. 00
Mowi ng | I I

0900 652D057 4.000 HA | 1000. 00000 4000. 00| 1200. 00000 4800. 00| 1225. 00000 4900. 00
Seeding In Stubble (Mx 3A) | [ |

0910 654A001 394.000 M | 4. 80000 1891. 20| 5. 00000 1970. 00| 3. 90000 1536. 60
Sol id Soddi ng (Bernuda) | [ |

0920 656A000 10. 000 HA | 1000. 00000 10000. 00| 1250. 00000 12500. 00| 1090. 00000 10900. 00
Mul ching, Cass A Type 1 | [ |

0930 656A001 2.000 HA | 1200. 00000 2400. 00| 1600. 00000 3200. 00| 1490. 00000 2980. 00
Mul ching, Cass A Type 2 | [ |

0940 659A000 500.000 M | 3. 00000 1500. 00| 2. 75000 1375. 00| 2. 40000 1200. 00
Erosion Control Netting, Class A | [ |

0950 665F000 500. 000 EACH| 6. 00000 3000. 00| 6. 00000 3000. 00| 6. 40000 3200. 00
Hay Bal es | [ |

0960 665J000 3000.000 M | 16. 00000 48000. 00| 12. 95000 38850. 00| 10. 70000 32100. 00
Silt Fence, Type A | [ |

0970 665K000 100. 000 M3 | 16. 00000 1600. 00| 15. 00000 1500. 00| 10. 70000 1070. 00
Dr ai nage Sunp Excavation | [

0980 666A001 10. 000 HA | 200. 00000 2000. 00| 30. 00000 300. 00| 133. 00000 1330. 00
Pest Control Treatnent | [

0990 680A000 LUWP|  130000. 00000 130000. 00| 71000. 00000 71000. 00| 53500. 00000 53500. 00
Engi neering Control s | [ |

1000 7010000 4.000 KM | 200. 00000 800. 00| 320. 00000 1280. 00| 930. 00000 3720. 00
Broken Tenporary Traffic Stripe | [ |

1010 7010001 8.000 KM | 269. 00000 2152. 00| 360. 00000 2880. 00| 1040. 00000 8320. 00
Solid Tenporary Traffic Stripe | [ |

1020 702A007 8.000 KM | 1500. 00000 12000. 00| 1150. 00000 9200. 00| 1225. 00000 9800. 00
Broken Yellow, Inverted Profile Traffic | [
Stripe (150mm W de) | [ |

1030 702A008 8.000 KM | 2300. 00000 18400. 00| 2299. 00000 18392. 00| 2445, 00000 19560. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |

1040 702A009 14.000 KM | 2300. 00000 32200. 00| 2299. 00000 32186. 00| 2445. 00000 34230. 00

| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -8
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT 1D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008

| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

1050 702A010 8.000 KM
Broken Wiite, Inverted Profile Traffic
Stripe (150 mm W de)

1500. 00000 12000. 00 1150. 00000 9200. 00| 1225. 00000 9800. 00

I I
| | |
1060 702B001 61.000 M | 1. 80000 109. 80| 4.43000 270. 23| 4. 70000 286. 70
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | | |
1070 703A002 650. 000 M2 | 18. 00000 11700. 00| 19. 00000 12350. 00| 20. 20000 13130. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
1080 703B002 11.000 M2 | 24. 00000 264. 00| 32. 00000 352. 00| 34. 00000 374.00
Traffic Control Legends, dass 2, Type A | |
1090 703D001 50.000 M2 | 2. 00000 100. 00| 10. 76000 538. 00| 11. 50000 575. 00
Tenporary Traffic Control Markings | | |
1100 705A030 40. 000 EACH| 3. 30000 132. 00| 4.90000 196. 00| 5.20000 208. 00
Paverent Markers, Class A-H Type 2-C | | |
1110 705A031 600. 000 EACH| 3. 30000 1980. 00| 4.70000 2820. 00| 5. 00000 3000. 00
Pavenent Markers, Cass A-H Type 1-A | | |
1120 705A032 100. 000 EACH| 3. 30000 330. 00| 4.70000 470. 00| 5. 00000 500. 00
Pavenent Markers, Cass A-H Type 1-B | | |
1130 705A037 125. 000 EACH| 3. 30000 412. 50| 4.90000 612. 50| 5.20000 650. 00
Pavenent Markers, Cass A-H Type 2-D | | |
1140 707B003 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00| 185. 80000 185. 80
Type A Hazard Marker Installation | | |
1150 710A115 29.000 M2 | 180. 00000 5220. 00| 130. 00000 3770. 00| 220. 00000 6380. 00
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |
1160 710A118 6.000 M2 | 212. 00000 1272. 00| 225. 00000 1350. 00| 270. 00000 1620. 00
Class 2, Alum num Flat Sign Panels | | |
3.175 mm Thick O Steel Flat Sign | [ |
Panel s2. 657 mm Thick(Ty Il O Ty IV | | |
Backgr ound) | [ |
1170 710B001 197.000 M | 22. 00000 4334. 00| 20. 00000 3940. 00| 20. 00000 3940. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1180 726A000 400.000 M | 86. 00000 34400. 00| 88. 00000 35200. 00| 91. 00000 36400. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1190 740B000 83.000 M2 | 130. 00000 10790. 00| 130. 00000 10790. 00| 201. 00000 16683. 00
Construction Signs [ |
[ 60. 00000 9000. 00| 55. 00000 8250. 00
| |

|
1200 740D000 150. 000 EACH| 50. 00000 7500. 00
Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -9
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01059 | (2) 07001 | (3) 13008
| ADVANCE CONSTRUCTI ON SERVI CE| S. A. GRAHAM COWMPANY, | NC. | MOBILE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1210 740E000 25.000 EACH| 25. 00000 625. 00| 30. 00000 750. 00| 78.90000 1972. 50
Cones (900 mm Hi gh) | [ |
1220 740F002 14. 000 EACH 400. 00000 5600. 00| 350. 00000 4900. 00| 405. 00000 5670. 00
Barri cades, Type |11 | [ |
1230 7401 005 6. 000 EACH 550. 00000 3300. 00| 500. 00000 3000. 00| 460. 00000 2760. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
1240 740L001 110. 000 EACH| 100. 00000 11000. 00| 45. 00000 4950. 00| 81. 00000 8910. 00
Vertical Panel (Single-Sided) | [ |
1250 740MD00 25.000 EACH| 10. 00000 250. 00| 4. 00000 100. 00| 6. 50000 162. 50
Bal | ast For Cone | [ |
1260 7410010 2.000 EACH 5500. 00000 11000. 00| 5500. 00000 11000. 00| 8100. 00000 16200. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1270 999 000 4000. 000 HOUR| 0. 80000 3200. 00| 0. 80000 3200. 00| 0. 80000 3200. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 5,784,901. 32| $ 6,318,867. 18| $ 6,904, 562.80

CONTRACT TOTALS

$ 5,784,901.

$ 6,318,867. 18|

$ 6,904, 562.80




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/11/00

PAGE : 010 -10
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 23029 [ |
|J. S. WALTON & COWPANY, | NC. | |

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

----------------------------------------- B T T T T T T T T e

SECTI ON 0001  ROADWAY

I I I

0010 201A000 LUWP|  464068. 41000 464068. 41| |
Clearing & G ubbing (Approxinately 29 | [ |
HECTARES | [ |

0020 205A001 1.000 EACH 1053. 22000 1053. 22| |
Removal OF Structures, Structure No. | [ |

0030 205A002 1.000 EACH 1220. 58000 1220. 58| |
Removal OF Structures, Structure No. | [ |

0040 206B000 LUWP| 3090. 23000 3090. 23| |
Removal OF dd Box Cul vert, Station STA | [
54+89 | [

0050 206B001 LUWP| 3090. 23000 3090. 23| |
Removal OF O d Box Culvert, Station STA | | |
60+94 | | |

0060 206B002 LUWP| 3090. 23000 3090. 23| |
Removal OF dd Box Cul vert, Station STA | [
67+97 | [ |

0070 206B003 LUWP| 2089. 70000 2089. 70| |
Removal OF O d Box Culvert, Station STA | | |
70+33 | [ |

0080 206B004 LUWP| 6361. 99000 6361. 99| |
Removal OF dd Box Cul vert, Station STA | [
72+84 | [ |

0090 206B005 LUWP| 2636. 41000 2636. 41| |
Removal OF O d Box Culvert, Station STA | | |
75+83 | [ |

0100 206C002 143.000 M2 | 3. 58000 511. 94| |
Removi ng Concrete Sl ope Paving | [ |

0110 206C017 50.000 M2 | 3.57000 178. 50| |
Removi ng Concrete Pad | [ |

0120 206D0O00 336.000 M | 13. 85000 4653. 60| |
Removi ng Pi pe | [ |

0130 210A000 80117.000 M3 | 3. 78000 302842. 26| |
Uncl assi fied Excavation | [ |

0140 210D000 169293. 000 M3 | 4.61000 780440. 73| |
Borr ow Excavati on | [ |

0150 210D011 13823.000 M | 5. 74000 79344. 02| |
Borrow Excavation (A4 Or Better) | [

0160 214A000 8453.000 M3 | 6. 64000 56127. 92| |

| | I

Structure Excavation



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -11
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 214B001 1668.000 M | 51. 37000 85685. 16

Foundati on Backfill, Conmerci al |
0180 230A000 85.000 MRBS| 357. 44000 30382. 40

Roadbed Processing |
0190 250B000 38.000 M8 | 108. 45000 4121.10

Treatment OF Hydrocarbon Contam nat ed |
Soil (Specialty Item |
0200 250C000 1.000 EACH 5452. 98000 5452. 98
Under ground Storage Tank Renoval
(Specialty Item

I
|
0210 301A090 22874.000 M2 | 1. 78000 40715. 72
Soi | Aggregate Base Course, Type A, |
Road M xed, 75 mm Conpacted Thi ckness |
0220 301A338 100413.000 M2 | 2. 63000 264086. 19
Sel ected Soil Subbase Course, Type B, |
Road M xed, 125 mm Conpacted Thi ckness |
0230 401A000 86430.000 M2 | 0. 49000 42350. 70
Bi t um nous Treatnment A |
0240 405A000 20000. 000 L | 0. 60000 12000. 00
Tack Coat |
0250 410B000 1.000 EACH 4241. 20000 4241. 20
State Furni shed Profil ograph
Scoring Bitum nous Pavement Surface |
0270 429A240 5145. 000 MIQN| 40. 29000 207292. 05

I mproved Bitum nous Concrete Wearing |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range C |
0280 429A246 136. 000 MION| 46. 66000 6345. 76
I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm
Maxi mum Aggregate Size M x, ESAL Range (|
0290 429B241 12090. 000 MION| 33. 92000 410092. 80
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |
0300 429B245 136. 000 MION| 34. 54000 4697. 44
I mproved Bitum nous Concrete Binder |
Layer, Patching, 25.0 nm Maxi num |
Aggregate Size Mx, ESAL Range C |
0310 429C240 22395.000 Mroy 33. 32000 746201. 40
I mproved Bitum nous Concrete Base Layer, |
25.0 mm Maxi mum Aggregate Size M X, |

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
| | |
0260 428A000 9870.000 M | 0. 37000 3651. 90| |
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
ESAL Range C | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -12
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 430B000 100. 000 MION| 27.59000 2759. 00| |
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0330 502A000 176864. 000 KG | 1. 22000 215774. 08| |
St eel Rei nf orcenent | [ |
0340 524A011 1646. 000 M3 | 487. 34000 802161. 64| |
Cul vert Concrete (Cast In Place) | [ |
0350 530A002 167.000 M | 106. 65000 17810. 55| |
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0360 530A003 122.000 M | 144. 14000 17585. 08| |
750 mm Roadway Pipe (Class 3 R C.) | [ |
0370 530A004 44.000 M | 215. 36000 9475. 84| |
900 mm Roadway Pipe (Class 3 R C.) | [ |
0380 530A005 97.000 M | 269. 97000 26187. 09| |
1050 mm Roadway Pipe (Class 3 R C.) | [ |
0390 530A017 67.000 M | 329. 31000 22063. 77| |
1200 mm Roadway Pipe (Class 4 R C.) | [ |
0400 530A807 6.000 M | 122. 65000 735. 90| |
450 mm Roadway Pipe (3.5 nm Wall | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0410 530B004 126.000 M | 222.89000 28084. 14| |
1110 nm Span X 675 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0420 530B005 37.000 M | 275. 68000 10200. 16| |
1300 nm Span X 795 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |
0430 530B006 30.000 M | 333. 49000 10004. 70| |
1485 nm Span X 915 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0440 533A099 381.000 M | 106. 65000 40633. 65| |
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0450 535A001 113.000 M | 74.80000 8452. 40| |
450 mm Si de Drain Pipe | | |
0460 600A000 LUMP| 507276. 29000 507276. 29| |
Mobi I'i zati on | [ |
0470 601A000 1.000 EACH 60558. 61000 60558. 61| |
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0480 602A000 83.000 EACH| 107. 32000 8907. 56| |
R ght O Way Markers | [ |
0490 602C000 46. 000 EACH| 107. 32000 4936. 72| |
| |

Per manent Easenent Marker |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -13
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

1300 nm Span, 795 nm Ri se Roadway Pipe |
End Treatnent, Class 1

0650 619B069 1.000 EACH 1557. 12000 1557. 12
1110 nm Span, 675 nm R se Roadway Pipe |
End Treatnment, dass 2 |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0500 603A002 1.000 EACH 24235. 44000 24235. 44| |
Furni shing Type 3 Field Ofice [ |
0510 603B000 150.000 M | 43. 73000 6559. 50| |
Fur ni shing Security Fence | [ |
0520 606A000 1000.000 M | 27.19000 27190. 00| |
150 mm Underdrain Pipe | [ |
0530 610C001 7176. 000 MION| 28. 07000 201430. 32| |
Loose Riprap, Class 2 | [ |
0540 610D000 5690. 000 M2 | 2.72000 15476. 80| |
Fi | ter Bl anket | [ |
0550 614A000 816.000 M3 | 355. 34000 289957. 44| |
Sl ope Pavi ng | [ |
0560 618A000 5248.000 M2 | 28. 29000 148465. 92| |
Concrete Sidewal k, 100 mm Thi ck | [ |
0570 619A003 13.000 EACH 746. 27000 9701. 51| |
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0580 619A004 4.000 EACH 776.56000 3106. 24| |
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0590 619A006 1.000 EACH 1079. 48000 1079. 48| |
1050 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0600 619A007 2.000 EACH 1071. 99000 2143. 98| |
1200 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |
0610 619A055 1.000 EACH 1067. 37000 1067. 37| |
900 nm Roadway Pi pe End Treat ment, | [ |
Class 2 | | |
0620 619A056 3.000 EACH 1703. 67000 5111. 01| |
1050 nm Roadway Pi pe End Treatnent, | | |
Class 2 | [ |
0630 619A101 18. 000 EACH 715. 97000 12887. 46| |
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |
0640 619B020 2.000 EACH 1071. 99000 2143. 98| |
I I
| |
I I
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON COF BI

CALL ORDER : 010 CONTRACT I D : 19990730010
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :

DS

DATE : 01/11/00
PAGE : 010 -14

COUNTI ES : CLARKE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0660 619B071 1. 000
1485 mm Span, 915 nm Ri se Roadway Pi
End Treatnent, dass 2

0670 621A000 4. 000
Junction Boxes, Type 1, 1P O 5
0680 621A004 1. 000
Junction Boxes, Type 4

0690 621B000 1. 000
Junction Box Units, Type 1, 1P O 5

0700 621B004 1. 000
Junction Box Units, Type 4

0710 6210002 1. 000
Inlets, Type C, PL O P3

0720 6210015 14. 000
Inlets, Type S1 O S3 (1 Wng)

0730 6210017 1. 000
Inlets, Type S1 Or S3 (2 W ng)

0740 621C109 1. 000
Inlets, Type PD

0750 621C110 3. 000
Inlets, Type PD-6

0760 621C111 1. 000
Inlets, Type PB

0770 621D015 5. 000
Inlet Units, Type S1 O S3

0780 621D110 1. 000
Inlet Units, Type PD-6

0790 623A000 202. 000
Concrete Cutter

0800 623C000 2414. 000
Conbi nation Curb & Gutter, Type C

0810 630A000 1031. 000
Steel Beam Guardrail, Class A Type

0820 6300070 10. 000
Quardrail End Anchor, Type 10 Series

0830 650A000 7041. 000
Topsoi |

0840 650B000 2054. 000
Topsoi |l From St ockpil es

0850 651B000 12. 000

Agricul tural Limestone

| (4) 23029 |

[J.”S. WALTON & COMPANY, |NC. |

i UNI T PRI CE ANDJNTI
EAGq | 179946000 1799, 48]
pe | I
EACHI 3522. 77000 14091. 08I
EACHI 3522. 80000 3522. SOI
EACHI 484. 71000 484. 71I
EACHI 484. 71000 484. 71I
EACHI 2994. 08000 2994. 08I
EACHI 3522. 77000 49318. 78I
EACHI 3522. 80000 3522. SOI
EACHI 3875. 22000 3875. 22I
EACHI 5196. 03000 15588. OQI
EACHI 3875. 22000 3875. 22I
EACHI 605. 88000 3029. 4OI
EACHI 605. 88000 605. 88I
M I 60. 59000 12239. 18I
M I 36. 35000 87748. 90I
M I 38. 78000 39982. 18I
EACHI 1696. 48000 16964. SOI
M3 I 18. 82000 132511. 62I
M3 I 6. 37000 13083. 98I
MTC]\Ii 218. 12000 2617. 44i

UNIT PRI CE AMOUNT



Solid Yell ow,

Inverted Profile Traffic

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -15
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT 08
SET- ASI DE :
| (4) 23029 [ |
[J. S. WALTON & COWPANY, | NC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0860 652A057 6.000 HA | 1696. 48000 10178. 88| |
Seeding (M x 3A) | [ |
0870 652A061 2.000 HA | 1635. 89000 3271. 78| |
Seeding (M x 3E) | [ |
0880 652B055 4.000 HA | 908. 83000 3635. 32| |
Tenporary Seedi ng (M x 3AT) | [ |
0890 652C000 20.000 HA | 181. 76000 3635. 20| |
Mowi ng | I I
0900 652D057 4.000 HA | 1030. 00000 4120. 00| |
Seeding In Stubble (Mx 3A) | [ |
0910 654A001 394.000 M | 4. 84000 1906. 96| |
Sol id Soddi ng (Bernuda) | [ |
0920 656A000 10. 000 HA | 1514. 72000 15147. 20| |
Mul ching, Cass A Type 1 | [ |
0930 656A001 .000 HA | 1696. 48000 3392. 96| |
Mul ching, Cass A Type 2 | [ |
0940 659A000 500.000 M | 2. 85000 1425. 00| |
Erosion Control Netting, Class A | [ |
0950 665F000 500. 000 CH| 9. 34000 4670. 00| |
Hay Bal es | [ |
0960 665J000 3000.000 M | 21. 29000 63870. 00| |
Silt Fence, Type A | [ |
0970 665K000 100. 000 M3 | 9. 09000 909. 00| |
Dr ai nage Sunp Excavation | [ |
0980 666A001 10. 000 HA | 72.70000 727. 00| |
Pest Control Treatnent | [ |
0990 680A000 LUWP| 50823. 95000 50823. 95| |
Engi neering Control s | [ |
1000 7010000 4.000 KM | 242. 36000 969. 44| |
Broken Tenporary Traffic Stripe | [ |
1010 7010001 8.000 KM | 325. 97000 2607. 76| |
Solid Tenporary Traffic Stripe | [ |
1020 702A007 8.000 KM | 1817. 66000 14541. 28| |
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (150mm W de) | [ |
1030 702A008 8.000 KM | 2787. 07000 22296. 56| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1040 702A009 14.000 KM | 2787. 07000 39018. 98| |
| I I
I I I

Stripe (150 mm W de)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -16
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1050 702A010 8.000 KM | 1817. 66000 14541. 28| |
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1060 702B001 61.000 M | 2.18000 132. 98| |
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | | |
1070 703A002 650. 000 M2 | 21. 81000 14176. 50| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
1080 703B002 11.000 M2 | 29. 08000 319. 88| |
Traffic Control Legends, dass 2, Type A | |
1090 703D001 50.000 M2 | 2. 43000 121. 50| |
Tenporary Traffic Control Markings | | |
1100 705A030 40. 000 EACH| 4. 00000 160. 00| |
Paverent Markers, Class A-H Type 2-C | | |
1110 705A031 600. 000 EACH| 4. 00000 2400. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
1120 705A032 100. 000 EACH| 4. 00000 400. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
1130 705A037 125. 000 EACH| 4. 00000 500. 00| |
Pavenent Markers, Cass A-H Type 2-D | | |
1140 707B003 1.000 EACH 363. 53000 363. 53| |
Type A Hazard Marker Installation | | |
1150 710A115 29.000 M2 | 242. 36000 7028. 44| |
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | [ |
MM Thick(Ty Il or Ty IV Background) | [ |
1160 710A118 6.000 M2 | 363. 53000 2181. 18| |
Class 2, Alum num Flat Sign Panels | | |
3.175 mm Thick O Steel Flat Sign | [ |
Panel s2. 657 mm Thick(Ty Il O Ty IV | | |
Backgr ound) | [ |
1170 710B001 197.000 M | 16. 96000 3341. 12| |
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1180 726A000 400.000 M | 39. 56000 15824. 00| |
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1190 740B000 83.000 M2 | 172. 14000 14287. 62| |
Construction Signs [ |
00| I
| |

|
1200 740D000 150. 000 EACH| 89. 82000 13473.
Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 010 -17
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 19990730010 COUNTI ES : CLARKE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1210 740E000 25.000 EACH| 12. 55000 313. 75| |
Cones (900 mm Hi gh) | [ |
1220 740F002 14. 000 EACH 343. 42000 4807. 88| |
Barri cades, Type |11 | [ |
1230 7401 005 6. 000 EACH| 370. 72000 2224, 32| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
1240 740L001 110. 000 EACH| 242.36000 26659. 60| |
Vertical Panel (Single-Sided) | [ |
1250 740MD00 25.000 EACH| 8. 59000 214. 75| |
Bal | ast For Cone | [ |
1260 7410010 2.000 EACH 7528. 75000 15057. 50| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1270 999 000 4000. 000 HOUR| 0. 80000 3200. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,921, 053. 95| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 6,921, 053. 95| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 011 -1
VENDOR RANKI NG
CALL ORDER . 011 CONTRACT I D : 19990730011 COUNTI ES : BARBOUR
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-0310(101)

for Constructing the Wdening, Resurfacing and Traffic
Stripe on CR #9 fromS. R #51 to S. R #130 north of dio.
Length 5.499km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 228,124. 31 100. 0000%

2 03014 COUCH CONSTRUCTI ON, L. P. $ 248, 606. 98 108. 9787%



Traffic Control
A

Mar ki ngs, Class 2, Type

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 011 -2
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 19990730011 COUNTI ES : BARBOUR
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 |
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway - County Road 9
| I I
0010 405A000 7470.000 L | 0. 34000 2539. 80| 0. 52000 3884. 40|
Tack Coat | [ |
0020 429A200 2109. 000 MrQN| 39. 64000 83600. 76| 43. 00000 90687. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0030 429A206 1155. 000 Mroy| 41. 95000 48452. 25| 45. 00000 51975. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0040 429B212 880. 000 Mroy 38. 45000 33836. 00| 40. 00000 35200. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0050 502A000 192. 000 KG | 6. 00000 1152. 00| 8. 00000 1536. 00|
St eel Rei nforcenent | [ |
0060 524B011 6.000 M3 | 1400. 00000 8400. 00| 1400. 00000 8400. 00|
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0070 600A000 LUWP| 19500. 00000 19500. 00| 25650. 00000 25650. 00|
Mobi I'i zati on | [ |
0080 630A000 46.000 M | 68. 00000 3128. 00| 68. 00000 3128. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0090 630C070 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00|
Quardrail End Anchor, Type 10 Series | | |
0100 701A031 11.000 KM | 547. 00000 6017. 00| 547. 00000 6017. 00|
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (1.5 mm Thi ck) | [ |
0110 701A035 8.000 KM | 615. 00000 4920. 00| 615. 00000 4920. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0120 701A045 4.000 KM | 342. 00000 1368. 00| 342. 00000 1368. 00|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
0130 701C000 4.000 KM | 186. 00000 744. 00| 200. 00000 800. 00|
Broken Tenporary Traffic Stripe | [ |
0140 701C001 8.000 KM | 198. 00000 1584. 00| 250. 00000 2000. 00|
Solid Tenporary Traffic Stripe | [ |
0150 703A002 6.000 M2 | 22.00000 132. 00| 22.00000 132. 00|
| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 011 -3

CALL ORDER : 011 CONTRACT I D : 19990730011 COUNTI ES : BARBOUR
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 |
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 703D001 6.000 M | 14. 00000 84. 00| 14. 00000 84. 00|
Tenporary Traffic Control Markings | [ |
0170 705A032 60. 000 EACH| 4. 50000 270. 00| 4. 50000 270. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0180 705A037 345.000 EACH 4. 70000 1621. 50| 4. 70000 1621. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0190 740B000 21.000 M | 125. 00000 2625. 00| 141. 98000 2981. 58|
Construction Signs | [ |
0200 740D000 20. 000 EACH 45. 00000 900. 00| 49. 40000 988. 00|
Channel i zi ng Druns | [ |
0210 740E000 50. 000 EACH| 12. 00000 600. 00| 7.06000 353. 00|
Cones (900 mm Hi gh) | [ |
0220 740MD0O0 50. 000 EACH| 5. 00000 250. 00| 4. 23000 211. 50|
Bal | ast For Cone | [ |
SECTI ON TOTALS | $ 228, 124. 31| $ 248, 606. 98|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 228, 124. 31| $ 248, 606. 98|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 012 -1
VENDOR RANKI NG
CALL ORDER : 012 CONTRACT I D : 19990730012 COUNTI ES : HENRY
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : MG 342(10)

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #10 from

C. R #75 to the intersection of SR #1 (U S #431), knp
337.790 to knp 346.239, west of Abbeville. Length - 8.449

km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 23024 W REGRASS CONSTRUCTI ON COMPANY, | NC. $ 1,015, 352.03 100. 0000%

2 03014 COUCH CONSTRUCTI ON, L. P. $ 1,150, 159.20 113.2768%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 012 -2
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT I D : 19990730012 COUNTI ES : HENRY
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 |
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 ROADVWAY
| |
0010 209A000 1.000 EACH 150. 00000 150. 00| 250. 00000 250. 00|
Mai | box Reset, Single [ |
0020 210D010 6000. 000 M3 | 7. 75000 46500. 00| 6. 75000 40500. 00|
Borrow Excavation (A2 or Better) | [ |
0030 401B100 58721.000 M2 | 0. 69000 40517. 49| 0. 78000 45802. 38|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 30000.000 L | 0. 20000 6000. 00| 0. 22000 6600. 00|
Tack Coat | [ |
0050 408A052 60036. 000 M2 | 0. 59000 35421. 24| 0. 79000 47428. 44|
Pl ani ng Exi sting Pavenent | | |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0060 410C000 1.000 EACH 1500. 00000 1500. 00| 2484. 00000 2484. 00|
Contractor Retained Profil ograph [ |
0070 429A241 4947.000 MION| 37.90000 187491. 30| 40. 00000 197880. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0080 429A246 1000. 000 Mroy| 31. 00000 31000. 00| 37. 00000 37000. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0090 429B241 13016. 000 MION| 36. 35000 473131. 60| 39. 00000 507624. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0100 600A000 LUWP| 75000. 00000 75000. 00| 145000. 00000 145000. 00|
Mobi | i zat i on | [ |
0110 652A061 3.000 HA | 1065. 00000 3195. 00| 1065. 00000 3195. 00|
Seeding (M x 3E) | [ |
0120 656A000 3.000 HA | 1065. 00000 3195. 00| 1065. 00000 3195. 00|
Mul ching, Cass A Type 1 | [ |
0130 665F000 100. 000 EACH| 4. 00000 400. 00| 2.00000 200. 00|
Hay Bal es | [ |
0140 665J000 300.000 M | 12. 00000 3600. 00| 3. 00000 900. 00|
Silt Fence, Type A | [ |
0150 680A000 LUWP| 3500. 00000 3500. 00| 1000. 00000 1000. 00|
Engi neering Control s | [ |
0160 701C000 17.000 KM | 186. 00000 3162. 00| 250. 00000 4250. 00|
| | |

Broken Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 012 -3

CALL ORDER : 012 CONTRACT I D : 19990730012 COUNTI ES : HENRY
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 |
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 701C001 77.000 KM | 198. 00000 15246. 00| 198. 00000 15246. 00|
Solid Tenporary Traffic Stripe | [ |
0180 701D007 1.000 KM | 745. 00000 745. 00| 745. 00000 745. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0190 701D008 1.000 KM | 808. 00000 808. 00| 808. 00000 808. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0200 701D014 1.000 KM | 621. 00000 621. 00| 621. 00000 621. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0210 701D015 1.000 KM | 683. 00000 683. 00| 683. 00000 683. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0220 702A007 6.000 KM | 1150. 00000 6900. 00| 1150. 00000 6900. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (150mm W de) | [ |
0230 702A008 17.000 KM | 2299. 00000 39083. 00| 2299. 00000 39083. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0240 702A009 9.000 KM | 2299. 00000 20691. 00| 2299. 00000 20691. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0250 703A002 17.000 M2 | 54. 00000 918. 00| 54. 00000 918. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0260 703D001 17.000 M | 14. 00000 238. 00| 14. 00000 238. 00|
Tenporary Traffic Control Markings | [ |
0270 705A032 233.000 EACH 4. 50000 1048. 50| 4. 50000 1048. 50|
Paverent Markers, Class A-H Type 1-B | [ |
0280 705A037 577.000 EACH 4.70000 2711. 90| 4.70000 2711. 90|
Paverent Markers, Class A-H Type 2-D | [ |
0290 740B000 83.000 M2 | 115. 00000 9545. 00| 166. 56000 13824. 48|
Construction Signs | [ |
0300 740E000 50. 000 EACH| 12. 00000 600. 00| 3. 99000 199. 50|
Cones (900 mm Hi gh) | [ |
0310 740MD0O0 50. 000 EACH| 5. 00000 250. 00| 2. 66000 133. 00|
Bal | ast For Cone | [ |
0320 7400000 1.000 EACH 1500. 00000 1500. 00| 3000. 00000 3000. 00|
Pi l ot Car | [ |
SECTI ON TOTALS | $ 1,015, 352. 03| $ 1,150, 159. 20|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,015, 352. 03| $ 1,150, 159. 20|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 013 -1
VENDOR RANKI NG
CALL ORDER : 013 CONTRACT I D : 19990730013 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-445(8)

for constructing the Bridge Replacenent (Culvert) and
Approaches on S.R #17 at Mles Creek in Chatom Length -

0. 440 km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D

1 10026 JRD CONTRACTI NG, | NC. $ 713, 584. 17 100. 0000%
2 20011 TRl COUNTY CONCRETE CONSTRUCTI ON $ 794,782. 50 111. 3789%
3 18005 GRADY RALLS & SONS, | NC $ 799, 165. 30 111.9931%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 013 -2
TABULATI ON OF BI DS

I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range (|
0160 429B241 650. 000 Mroy| 44.50000 28925. 00
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range C |

85. 00000 55250. 00 62. 50000 40625. 00

CALL ORDER : 013 CONTRACT I D : 19990730013 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 10026 | (2) 20011 | (3) 18005
| JRD CONTRACTI NG, | NC. | TRI COUNTY CONCRETE CONSTRUC| GRADY RALLS & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 Roadway
| I I
0010 201A000 LUMP| 42500. 00000 42500. 00| 8000. 00000 8000. 00| 9500. 00000 9500. 00
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206A000 LUWP| 25000. 00000 25000. 00| 8500. 00000 8500. 00| 20000. 00000 20000. 00
Removal OF O d Bridge, Station | | |
948+68. 846 | | |
0030 206E008 8.000 EACH| 16. 00000 128. 00| 200. 00000 1600. 00| 20. 00000 160. 00
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0040 210A000 7727.000 M3 | 4.00000 30908. 00| 6. 50000 50225. 50| 4. 65000 35930. 55
Uncl assi fied Excavation | [ |
0050 210D000 13026.000 M | 6. 00000 78156. 00| 7.00000 91182. 00| 6. 50000 84669. 00
Borr ow Excavati on | [ |
0060 210D011 1150. 000 M3 | 6. 50000 7475. 00| 8. 00000 9200. 00| 6. 50000 7475. 00
Borrow Excavation (A4 Or Better) | [ |
0070 214A000 1315.000 M3 | 6. 50000 8547. 50| 10. 00000 13150. 00| 5. 00000 6575. 00
Structure Excavation | [ |
0080 214B001 400.000 M3 | 39. 00000 15600. 00| 32. 00000 12800. 00| 32. 00000 12800. 00
Foundati on Backfill, Commerci al | [ |
0090 231B001 650. 000 Mroy| 20. 00000 13000. 00| 30. 00000 19500. 00| 28. 00000 18200. 00
Roadbed Stabilizing Material, ALDOT | [ |
#467 , ALDOT #57 Or #467 | | |
0100 235A006 LUWP| 116600. 00000 116600. 00| 120000. 00000 120000. 00| 165000. 00000 165000. 00
Detour Bridge At Station (State | | |
Ret ai ned) | [ |
0110 401A000 3045.000 M2 | 1. 20000 3654. 00| 1. 00000 3045. 00| 0. 75000 2283.75
Bi t um nous Treatnment A | [ |
0120 405A000 1350.000 L | 0. 50000 675. 00| 1. 50000 2025. 00| 1. 00000 1350. 00
Tack Coat | [ |
0130 428A000 1056.000 M | 0. 50000 528. 00| 1. 50000 1584. 00| 1. 00000 1056. 00
Scoring Bitum nous Pavement Surface | [ |
0140 429A240 275.000 Mroy 48. 00000 13200. 00| 80. 00000 22000. 00| 65. 00000 17875. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0150 429A246 100. 000 MION| 46. 40000 4640. 00| 82. 00000 8200. 00| 68. 50000 6850. 00
| I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 013 -3
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 19990730013 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 10026 | (2) 20011 | (3) 18005
| JRD CONTRACTI NG, | NC. | TRI COUNTY CONCRETE CONSTRUC| GRADY RALLS & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 429B245 100. 000 MION| 75. 00000 7500. 00| 150. 00000 15000. 00| 27.50000 2750. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0180 430B000 100. 000 MrQON| 20. 00000 2000. 00| 35. 00000 3500. 00| 28. 00000 2800. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0190 502A000 36532. 000 KG | 1. 10000 40185. 20| 1. 00000 36532. 00| 1. 30000 47491. 60
St eel Rei nforcenent | [ |
0200 524A011 315.000 M3 | 450. 00000 141750. 00| 325. 00000 102375. 00| 360. 00000 113400. 00
Cul vert Concrete (Cast In Place) | [ |
0210 600A000 LUWP| 39617. 47000 39617. 47| 70000. 00000 70000. 00| 96000. 00000 96000. 00
Mobi | i zat i on | [ |
0220 606A000 100.000 M | 15. 00000 1500. 00| 65. 60000 6560. 00| 27.00000 2700. 00
150 mm Underdrain Pipe | [ |
0230 610C001 590. 000 MrON| 29. 00000 17110. 00| 32. 00000 18880. 00| 34. 00000 20060. 00
Loose Riprap, Class 2 | [ |
0240 610D003 436.000 M2 | 3. 00000 1308. 00| 6. 50000 2834. 00| 2. 65000 1155. 40
Filter Blanket, Ceotextile | [ |
0250 630A000 130.000 M | 38. 00000 4940. 00| 61. 60000 8008. 00| 38. 00000 4940. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0260 630C003 4.000 EACH 1050. 00000 4200. 00| 1210. 00000 4840. 00| 1050. 00000 4200. 00
Quardrail End Anchor, Type 13 | [ |
0270 630C070 8.000 EACH 1250. 00000 10000. 00| 1760. 00000 14080. 00| 1250. 00000 10000. 00
Quardrail End Anchor, Type 10 Series | [ |
0280 650A000 438.000 M3 | 6. 50000 2847. 00| 10. 00000 4380. 00| 7.50000 3285. 00
Topsoi | | [ |
0290 650B000 1348.000 M3 | 5. 00000 6740. 00| 8. 00000 10784. 00| 5. 75000 7751. 00
Topsoi |l From St ockpil es | [ |
0300 652A057 2.000 HA | 1200. 00000 2400. 00| 2500. 00000 5000. 00| 1400. 00000 2800. 00
Seeding (M x 3A) | [ |
0310 652B055 2.000 HA | 800. 00000 1600. 00| 1500. 00000 3000. 00| 1400. 00000 2800. 00
Tenporary Seedi ng (M x 3AT) | [ |
0320 652D057 1.000 HA | 800. 00000 800. 00| 2500. 00000 2500. 00| 1200. 00000 1200. 00
Seeding In Stubble (Mx 3A) | [ |
0330 656A000 3.000 HA | 1100. 00000 3300. 00| 2000. 00000 6000. 00| 1200. 00000 3600. 00
Mul ching, Cass A Type 1 | [ |
0340 665B000 2.000 HA | 1000. 00000 2000. 00| 2000. 00000 4000. 00| 1200. 00000 2400. 00
Tenporary Ml chi ng | [ |
0350 665C002 20.000 M | 75. 00000 1500. 00| 60. 00000 1200. 00| 35. 00000 700. 00
600 nm Tenporary Pi pe | [ |
0360 665F000 80. 000 EACH| 10. 00000 800. 00| 6. 00000 480. 00| 5. 00000 400. 00
| | |

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 013 -4
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 19990730013 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 08
SET- ASI DE :
| (1) 10026 | (2) 20011 | (3) 18005
| JRD CONTRACTI NG, | NC. | TRI COUNTY CONCRETE CONSTRUC| GRADY RALLS & SONS, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0370 6651 000 231.000 MION| 32. 00000 7392. 00| 36. 00000 8316. 00| 35. 00000 8085. 00
Tenporary Riprap, Cass 2 | [ |

0380 665J000 600.000 M | 10. 00000 6000. 00| 16. 00000 9600. 00| 12. 00000 7200. 00
Silt Fence, Type A | [ |

0390 666A001 2.000 HA | 70. 00000 140. 00| 300. 00000 600. 00| 90. 00000 180. 00
Pest Control Treatnent | [ |

0400 680A000 LUMP| 2500. 00000 2500. 00| 10000. 00000 10000. 00| 8500. 00000 8500. 00
Engi neering Control s | [ |

0410 701A006 1.000 KM | 311. 00000 311. 00| 350. 00000 350. 00| 311. 00000 311. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |

0420 701A010 1.000 KM | 248. 00000 248. 00| 275. 00000 275. 00| 248. 00000 248. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |

0430 701A014 2.000 KM | 311. 00000 622. 00| 350. 00000 700. 00| 311. 00000 622. 00
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |

0440 701C002 1.000 KM | 311. 00000 311. 00| 350. 00000 350. 00| 311. 00000 311. 00
Broken Tenporary Traffic Stripe (Paint) | [ |

0450 701C003 3.000 KM | 311. 00000 933. 00| 350. 00000 1050. 00| 311. 00000 933. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

0460 701D007 1.000 KM | 745. 00000 745. 00| 825. 00000 825. 00| 745. 00000 745. 00
Solid Traffic Stripe Renoved (Paint) | [ |

0470 701D014 1.000 KM | 683. 00000 683. 00| 750. 00000 750. 00| 683. 00000 683. 00
Broken Traffic Stripe Renpved (Paint) | [ |

0480 705A023 69. 000 EACH| 5. 00000 345. 00| 6. 00000 414. 00| 5. 00000 345. 00
Pavenent Markers, Cass C, Type 2-D | | |

0490 705A032 10. 000 EACH| 5. 00000 50. 00| 6. 00000 60. 00| 5. 00000 50. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0500 705A037 38.000 EACH| 5. 00000 190. 00| 6. 00000 228. 00| 5. 00000 190. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0510 740B000 35.000 M2 | 130. 00000 4550. 00| 150. 00000 5250. 00| 112. 00000 3920. 00
Construction Signs | | |

0520 740D000 30. 000 EACH| 50. 00000 1500. 00| 100. 00000 3000. 00| 25. 00000 750. 00
Channel i zi ng Druns | [ |

0530 740EO000 25.000 EACH 25. 00000 625. 00| 25. 00000 625. 00| 10. 00000 250. 00
Cones (900 nmm Hi gh) | | |

0540 740F002 8.000 EACH| 300. 00000 2400. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
Barri cades, Type |11 | | |

0550 7401 005 4.000 EACH| 300. 00000 1200. 00| 400. 00000 1600. 00| 250. 00000 1000. 00

I I

Warni ng Lights, Type B (Detachabl e Head) |



DATE : 01/11/00
PAGE : 013 -5

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 19990730013 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 10026 | (2) 20011 | (3) 18005
| JRD CONTRACTI NG, | NC. | TRI COUNTY CONCRETE CONSTRUC| GRADY RALLS & SONS, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
----------------------------------------- B I e N N N N
0560 740L006 24.000 EACH 45. 00000 1080. 00| 75. 00000 1800. 00| 65. 00000 1560. 00
Vertical Panel, Type |l (Double-Sided) | [ |
0570 740MDOO 25.000 EACH| 5. 00000 125. 00| 15. 00000 375. 00| 4. 00000 100. 00
Bal | ast For Cone | [ |
SECTI ON TOTALS | $ 713, 584. 17| $ 794, 782. 50| $ 799, 165. 30
----------------------------------------- B I e N N N N
CONTRACT TOTALS | $ 713, 584. 17| $ 794, 782. 50| $ 799, 165. 30




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 014 -1
VENDOR RANKI NG
CALL ORDER . 014 CONTRACT I D : 19990730014 COUNTI ES : CHEROKEE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 1002(102)
for constructing the Resurfacing and Traffic Stripe on STPNU- 1006(102)

CR#33 fromC R #14 to C. R #31 and on C. R #71 fromthe
Et owah County Line to C. R #59 south of Centre. Length 6.500

mles
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 07002 GOOD HOPE CONTRACTI NG CO., |INC $ 608, 618. 45 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC. $ 634, 954. 25 104. 3271%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 014 -2
TABULATI ON OF BI DS
CALL ORDER : 014 CONTRACT | D : 19990730014 COUNTI ES : CHEROKEE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTION CO., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 401B108 74741. 000 SYCP| 0. 70000 52318. 70| 0. 60000 44844. 60
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 1000. 000 GAL | 1. 00000 1000. 00| 1. 50000 1500. 00
Tack Coat | [ |
0030 429A201 5892. 000 TON | 32. 75000 192963. 00| 33. 00000 194436. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429B201 8410. 000 TON | 28. 26000 237666. 60| 28. 50000 239685. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range A | [ |
0050 600A000 LUMP| 25192. 00000 25192. 00| 59500. 00000 59500. 00
Mobi I'i zati on | [ |
0060 630A000 3713.000 LF | 10. 55000 39172. 15| 10. 05000 37315. 65
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C022 4.000 EACH| 1680. 00000 6720. 00| 1600. 00000 6400. 00
Guardrail End Anchor, Type Speci al | | |
0080 630C070 8.000 EACH| 1355. 00000 10840. 00| 1290. 00000 10320. 00
Quardrail End Anchor, Type 10 Series | | |
0090 701A031 13.000 M LE 966. 00000 12558. 00| 920. 00000 11960. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0100 701A035 8.000 M LE| 1102. 00000 8816. 00| 1050. 00000 8400. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701A045 5.000 M LE] 630. 00000 3150. 00| 600. 00000 3000. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) | [ |
0120 701C000 15.000 M LE| 340. 00000 5100. 00| 320. 00000 4800. 00
Broken Tenporary Traffic Stripe | [ |
0130 701C001 24.000 M LE| 380. 00000 9120. 00| 360. 00000 8640. 00
Solid Tenporary Traffic Stripe | [ |
0140 703A002 160. 000 SQFT| 2. 20000 352. 00| 2.00000 320. 00
Traffic Control Markings, Class 2, Type | [
A I I I
0150 740B000 360. 000 SQFT| 10. 00000 3600. 00| 10. 55000 3798. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 014 -3
TABULATI ON OF BI DS
CALL ORDER : 014 CONTRACT I D : 19990730014 COUNTI ES : CHEROKEE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 740E000 50. 000 EACH| 1. 00000 50. 00| 0. 70000 35. 00|
Cones (36 Inches High) | [ |
SECTI ON TOTALS | $ 608, 618. 45| $ 634, 954. 25|
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $ 608, 618. 45| $ 634, 954. 25|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 016 -1
VENDOR RANKI NG
CALL ORDER . 016 CONTRACT I D : 19990730016 COUNTI ES : RANDOLPH
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPOA-1802(1)

for constructing the Wdening, Resurfacing, and Traffic
Stripe on CR #87 fromS. R #22 north to the Roanoke City
Limts. Length - 3.125 km

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 149, 895. 00 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 159, 746. 61 106. 5723%
3 05002 EAST ALABANA PAVI NG CO., I NC $ 163, 439. 00 109. 0356%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 016 -2
TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT 1D : 19990730016 COUNTI ES :  RANDOLPH
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 04013 | (2) 01018 | (3) 05002
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. | EAST ALABAMA PAVING CO., |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 ROADWAY
STA 0+00. 000 TO STA 31+25. 000

I
0010 305B060 688. 000 Mroy| 15. 92000 10952. 96

Traffic Control Markings, Cass 2, Type
A

I I
| 20. 28000 13952. 64| 18. 00000 12384. 00
Crushed Aggregate, Section 825, | | |
For M scel | aneous Use Shoul der Material | [ |
0020 405A000 5610.000 L | 0. 20000 1122. 00| 0. 01000 56. 10| 0. 25000 1402. 50
Tack Coat | [ |
0030 429A200 1260. 000 Mroy| 35. 54000 44780. 40| 35. 90000 45234. 00| 38. 14000 48056. 40
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 12.5 nm Maxi num | | |
Aggregate Size M x, ESAL Range A [ |
0040 429A204 200. 000 Mroy 52. 85000 10570. 00| 74.95000 14990. 00| 80. 00000 16000. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0050 429A207 1650. 000 Mroy| 32. 13000 53014. 50| 34. 75000 57337. 50| 37.59000 62023. 50
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0060 429C211 250. 000 Mroy 39. 23000 9807. 50| 44. 04000 11010. 00| 38. 71000 9677. 50
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range A | [ |
0070 600A000 LUMP| 4930. 74000 4930. 74| 2083. 00000 2083. 00| 1650. 00000 1650. 00
Mobi | i zati on [ |
0080 701A031 6.000 KM | 643. 46000 3860. 76| 580. 65000 3483. 90| 550. 00000 3300. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 nmm Thi ck) | [ |
0090 701A035 5.000 KM | 765. 49000 3827. 45| 685. 65000 3428. 25| 680. 00000 3400. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
0100 701A045 1.000 KM | 504. 79000 504. 79| 391. 65000 391. 65| 435. 00000 435. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0110 701C000 2.000 KM | 227. 43000 454. 86| 208. 95000 417. 90| 185. 00000 370. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 10.000 KM | 271. 80000 2718. 00| 235. 20000 2352. 00| 225. 00000 2250. 00
Solid Tenporary Traffic Stripe | [ |
0130 703A002 6.000 M2 | 25. 52000 153. 12| 56. 70000 340. 20| 20. 00000 120. 00
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 016 -3
TABULATI ON OF BI DS
CALL ORDER : 016 CONTRACT I D : 19990730016 COUNTI ES : RANDOLPH
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 04013 | (2) 01018 | (3) 05002
| DUNN CONSTRUCTI ON CO., | NC. | APAC ALABAMA, | EAST ALABAMA PAVI NG CO., | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 705A032 89. 000 EACH| 4. 10000 364. 90| 4. 93000 438. 77| 3. 50000 311.50
Paverent Markers, Class A-H Type 1-B | [ |
0150 705A037 178. 000 EACH 4. 33000 770. 74| 5. 15000 916. 70| 3. 70000 658. 60
Paverent Markers, Class A-H Type 2-D | [ |
0160 740B000 12.000 M | 99. 96000 1199. 52| 89. 25000 1071. 00| 75. 00000 900. 00
Construction Signs | [ |
0170 7400000 1.000 EACH 862. 76000 862. 76| 2243. 00000 2243. 00| 500. 00000 500. 00
Pi l ot Car | [ |
SECTI ON TOTALS | $ 149, 895. 00| $ 159, 746. 61| $ 163, 439. 00
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 149, 895. 00| $ 159, 746. 61| $ 163, 439. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 017 -1
VENDOR RANKI NG
CALL ORDER . 017 CONTRACT I D : 19990730017 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BRZ-1900(18)

for constructing the Bridge Replacenent (Culvert) on C R
#78 at Jenni ngs Branch, south of Sylacauga. Length - 0.009

km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D

1 23044 WARE CONSTRUCTI ON CO., I NC. $ 78, 903. 78 100. 0000%
2 20011 TRI COUNTY CONCRETE CONSTRUCTI ON $ 79, 497. 16 100. 7520%
3 04009 W W DYAR & SONS, | NC. $ 80, 554. 00 102. 0914%
4 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 83, 213. 75 105. 4623%
5 19081 SHOTCRETE OF AMERI CA $ 91, 636. 75 116. 1373%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 017 -2
TABULATI ON OF BI DS

CALL ORDER : 017 CONTRACT 1D : 19990730017 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 23044 | (2) 20011 | (3) 04009

|
| WARE CONSTRUCTION CO., INC. | TRI COUNTY CONCRETE CONSTRUC|W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0010 206A000 LUWP| 7000. 00000 7000. 00| 6825. 00000 6825. 00| 8000. 00000 8000. 00
Removal OF O d Bridge, Station 0+72.54 | | |
0020 214A000 192.000 M | 13. 09000 2513. 28| 8. 93000 1714. 56| 12. 00000 2304. 00
Structure Excavation | [ |
0030 214B001 81.000 M3 | 23. 56000 1908. 36| 29. 40000 2381. 40| 32. 00000 2592. 00
Foundati on Backfill, Commerci al | [ |
0040 502A000 11175.000 KG | 1. 10000 12292. 50| 1. 09000 12180. 75| 1. 00000 11175. 00
St eel Rei nforcenent | [ |
0050 524A011 102.000 M | 371. 62000 37905. 24| 399. 00000 40698. 00| 400. 00000 40800. 00
Cul vert Concrete (Cast In Place) | [ |
0060 600A000 LUWP| 7800. 00000 7800. 00| 6160. 30000 6160. 30| 7000. 00000 7000. 00
Mobi | i zati on [ |
0070 610D000 45.000 M2 | 1. 79000 80. 55| 5. 25000 236. 25| 5. 00000 225.00
Fi | ter Bl anket | [ |
0080 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 25000 262. 50| 5. 00000 250. 00
Hay Bal es | [ |
0090 6651 000 45.000 MroN 33. 07000 1488. 15| 39. 90000 1795. 50| 35. 00000 1575. 00
Tenporary Riprap, Cass 2 | [ |
0100 665J000 91.000 M | 16. 40000 1492. 40| 21. 00000 1911. 00| 18. 00000 1638. 00
Silt Fence, Type A | [ |
0110 740B000 19.000 M | 150. 70000 2863. 30| 86. 10000 1635. 90| 135. 00000 2565. 00
Construction Signs | [ |
0120 740F002 8.000 EACH| 245. 00000 1960. 00| 288. 75000 2310. 00| 300. 00000 2400. 00
Barri cades, Type 111 [ |
0130 7401 005 6. 000 EACH 225. 00000 1350. 00| 231. 00000 1386. 00| 5. 00000 30. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 78,903. 78| $ 79, 497. 16| $ 80, 554. 00
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 78, 903. 78| $ 79, 497. 16| $ 80, 554. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
01/ 11/ 00
PAGE : 017 -3
TABULATI ON OF BI DS
CALL ORDER . 017 CONTRACT I D : 19990730017 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 14005 | (5) 19081 |
| G W NORRELL CONTRACTI NG CQ SHOTCRETE OF AMERI CA |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
----------------------------------------- T T Ty
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0010 206A000 LUWP| 15000. 00000 15000. 00| 14000. 00000 14000. 00|
Removal OF O d Bridge, Station 0+72.54 | | |
0020 214A000 192. 000 M3 | 5. 00000 960. 00| 18. 00000 3456. 00|
Structure Excavation | | |
0030 214B001 81.000 M3 | 20. 00000 1620. 00| 22. 00000 1782. 00|
Foundation Backfill, Commerci al | [ |
0040 502A000 11175. 000 KG | 1. 25000 13968. 75| 1. 25000 13968. 75|
St eel Rei nforcenent | | |
0050 524A011 102. 000 M3 | 350. 00000 35700. 00| 375. 00000 38250. 00|
Cul vert Concrete (Cast In Place) | | |
0060 600A000 LUWP| 5000. 00000 5000. 00| 13000. 00000 13000. 00|
Mobi |'i zati on | [ |
0070 610D000O 45.000 M2 | 5. 00000 225. 00| 5. 00000 225. 00|
Filter Bl anket | [ |
0080 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00|
Hay Bal es | | |
0090 6651 000 45. 000 MION 24.00000 1080. 00| 30. 00000 1350. 00|
Tenporary Riprap, Cass 2 | | |
0100 665J000 91.000 M | 5. 00000 455. 00| 5. 00000 455. 00|
Silt Fence, Type A | | |
0110 740B000 19.000 M2 | 195. 00000 3705. 00| 100. 00000 1900. 00|
Construction Signs | | |
0120 740F002 8. 000 EACH 375. 00000 3000. 00| 300. 00000 2400. 00|
Barri cades, Type |11 | | |
0130 7401 005 6. 000 EACH 375. 00000 2250. 00| 100. 00000 600. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 83, 213. 75| $ 91, 636. 75|
----------------------------------------- T T Ty
CONTRACT TOTALS | $ 83, 213. 75| $ 91, 636. 75|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 018 -1
VENDOR RANKI NG
CALL ORDER : 018 CONTRACT I D : 19990730018 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 1901(107)

for constructing the Resurfacing and Traffic Stripe on C R
#29 from S. R #22 at Kellys Crossroads to the El nore County
Line. Length - 9.656 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., | NC. $ 214, 434. 00 100. 0000%
2 03014 COUCH CONSTRUCTI ON, L. P. $ 218, 920. 84 102. 0924%
3 01018 APAC- ALABAMA, | NC. $ 245,544, 28 114. 5080%
4 01023 ASPHALT CONTRACTCRS, | NC. $ 259, 961. 44 121. 2314%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 018 -2
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT 1D : 19990730018 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 04013 | (2) 03014 | (3) 01018
| DUNN CONSTRUCTI ON CO., | NC. | COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 ROADWAY

I | I
0010 401A006 58902. 000 M2 | 0. 62000 36519. 24| 0. 56000 32985. 12| 0. 56000 32985. 12
Bi t um nous Treatnent G | [ |
0020 405A000 8010.000 L | 0. 20000 1602. 00| 0. 18000 1441. 80| 0. 20000 1602. 00
Tack Coat | [ |
0030 429A201 4752. 000 MION| 27. 20000 129254. 40| 29. 00000 137808. 00| 32. 58000 154820. 16
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0040 429A204 300. 000 Mroy 42.14000 12642. 00| 50. 00000 15000. 00| 72. 00000 21600. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0050 429A206 300. 000 Mroy 33. 49000 10047. 00| 36. 00000 10800. 00| 43.10000 12930. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0060 600A000 LUMP| 4937. 28000 4937. 28| 2400. 00000 2400. 00| 2500. 00000 2500. 00
Mobi | i zati on [ |
0070 701A004 20.000 KM | 188. 85000 3777. 00| 170. 00000 3400. 00| 186. 00000 3720. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0080 701A008 5.000 KM | 133. 31000 666. 55| 120. 00000 600. 00| 99. 00000 495. 00
Broken Yellow, Oass 1, Type A Traffic | [ |
Stripe | [ |
0090 701A012 14.000 KM | 211. 08000 2955. 12| 190. 00000 2660. 00| 186. 00000 2604. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0100 701C000 10.000 KM | 205. 52000 2055. 20| 185. 00000 1850. 00| 200. 00000 2000. 00
Broken Tenporary Traffic Stripe | [ |
0110 701C001 28.000 KM | 249. 94000 6998. 32| 225. 00000 6300. 00| 225. 00000 6300. 00
Solid Tenporary Traffic Stripe | [ |
0120 703A000 15.000 M2 | 14. 44000 216. 60| 13. 00000 195. 00| 14. 00000 210. 00
Traffic Control Markings, Cass 1, Type | [ |
A I | I
0130 703D001 8.000 M2 | 12. 22000 97. 76| 11. 00000 88. 00| 14. 00000 112. 00
Tenporary Traffic Control Markings | [ |
0140 740B000 18.000 M2 | 100. 09000 1801. 62| 132. 94000 2392. 92| 137. 00000 2466. 00
Construction Signs | [ |
0150 7400000 1.000 EACH 863. 91000 863. 91| 1000. 00000 1000. 00| 1200. 00000 1200. 00
I I I

Pil ot Car



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 018 -3
TABULATI ON OF BI DS
CALL ORDER : 018 CONTRACT 1D : 19990730018 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 04013 | (2) 03014 | (3) 01018
| DUNN CONSTRUCTI ON CO., | NC. | COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 214, 434.00] $ 218, 920. 84| $  245,544.28
------------------------------------------ o
CONTRACT TOTALS | $ 214, 434.00] $ 218, 920. 84| $  245,544.28




Pil ot Car

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
01/11/00
PAGE : 018 -4
TABULATI ON OF BI DS
CALL ORDER : 018 CONTRACT I D : 19990730018 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (4) 01023 | |
| ASPHALT CONTRACTORS, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  ROADWAY
I I I
0010 401A006 58902. 000 M2 | 0. 67000 39464. 34| |
Bi t um nous Treatnent G | | |
0020 405A000 8010.000 L | 0. 25000 2002. 50| |
Tack Coat | [ |
0030 429A201 4752.000 MTON| 33. 30000 158241. 60| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A [ |
0040 429A204 300. 000 Mroy 75. 00000 22500. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 nm [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0050 429A206 300. 000 Mroy 42. 00000 12600. 00| |
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 12.5 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0060 600A000 LUMP| 5300. 00000 5300. 00| |
Mobi |'i zati on [ |
0070 701A004 20.000 KM | 186. 00000 3720. 00| |
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0080 701A008 5.000 KM | 99. 00000 495. 00| |
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe I I I
0090 701A012 14.000 KM | 186. 00000 2604. 00| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0100 701C000 10. 000 KM | 198. 00000 1980. 00| |
Broken Tenporary Traffic Stripe | [ |
0110 701C001 28.000 KM | 224. 00000 6272. 00| |
Solid Tenporary Traffic Stripe | [ |
0120 703A000 15.000 M2 | 14. 00000 210. 00| |
Traffic Control Markings, Class 1, Type | [ |
A I I I
0130 703D001 8.000 M2 | 14. 00000 112. 00| |
Tenporary Traffic Control Markings | | |
0140 740B000 18.000 M2 | 145. 00000 2610. 00| |
Construction Signs | | |
0150 7400000 1.000 EACH 1850. 00000 1850. 00| |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 018 -5
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT 1D : 19990730018 COUNTI ES : COOSA
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 01023

|

| ASPHALT CONTRACTORS, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

CONTRACT TOTALS | $ 259, 961. 44 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 019 -1
VENDOR RANKI NG
CALL ORDER . 019 CONTRACT I D : 19990730019 COUNTI ES : DALE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 2314(103)

for constructing the Wdening, Resurfacing and Traffic
Stripe on CR #30 from S. R #123 to C R #20 sout heast of
Ozark. Length 3.965km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 242,095. 35 100. 0000%

2 03014 COUCH CONSTRUCTI ON, L. P. $ 283, 758. 87 117.2095%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 019 -2
TABULATI ON OF BI DS

CALL ORDER : 019 CONTRACT 1D : 19990730019 COUNTI ES : DALE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 03014

|
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P.

LINE NO/ ITEM CODE / ALT | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
+

I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range B
0160 429B225 AAL 410.000 MION| 50. 00000 20500. 00
I mproved Bitum nous Concrete Binder |
Layer, Patching, 25.0 nm Maxi num |
Aggregate Size M x, ESAL Range B |

UNI T PRI CE AMOUNT
______________________________________________________________________ o e e e e e e e e e e e mm e e et e e e e e e e e e e e e m e m -
SECTI ON 0001 W deni ng and resurfacing roadway
| |
0010 429A221 2266. 000 MION| 37. 95000 85994. 70| 41. 85000 94832. 10|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B [ |
0020 600A000 LUMP| 12000. 00000 12000. 00| 25000. 00000 25000. 00|
Mobi | i zati on [ |
0030 701A031 8.000 KM | 547. 00000 4376. 00| 547. 00000 4376. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 nmm Thi ck) | [ |
0040 701A035 5.000 KM | 609. 00000 3045. 00| 609. 00000 3045. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
0050 701A045 3.000 KM | 323. 00000 969. 00| 323. 00000 969. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0060 701C000 6.000 KM | 161. 00000 966. 00| 161. 00000 966. 00|
Broken Tenporary Traffic Stripe | [ |
0070 701C001 10.000 KM | 174. 00000 1740. 00| 174. 00000 1740. 00|
Solid Tenporary Traffic Stripe | [ |
0080 703A002 10.000 M2 | 54. 00000 540. 00| 54. 00000 540. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0090 705A032 85. 000 EACH| 4.40000 374. 00| 4.40000 374. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0100 705A037 238.000 EACH 4.60000 1094. 80| 4. 60000 1094. 80|
Paverent Markers, Class A-H Type 2-D | [ |
0110 740EO00 25.000 EACH| 12. 00000 300. 00| 8. 24000 206. 00|
Cones (900 mm Hi gh) | [ |
0120 740MDOO 25.000 EACH 5. 00000 125. 00| 5. 34000 133. 50|
Bal | ast For Cone | [ |
0130 7400000 1.000 EACH 1500. 00000 1500. 00| 269. 28000 269. 28|
Pi l ot Car | [ |
0140 405A000 AAL 7830.000 L | 0. 34000 2662. 20| |
Tack Coat | [ |
0150 429A226 AAL 2221.000 MroyN| 39. 95000 88728. 95| |
| |
I I
| |
I I
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 019 -3
TABULATI ON OF BI DS
CALL ORDER : 019 CONTRACT I D : 19990730019 COUNTI ES : DALE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 03014 |
| W REGRASS CONSTRUCTI ON COMPA| COUCH CONSTRUCTI ON, L. P. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 429B232 AAL 327.000 Mroy 41.10000 13439. 70| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0180 740B000 AAL 34.000 M | 110. 00000 3740. 00| |
Construction Signs | [ |
0190 230A000 AA2 21. 000 MRBS| [ 984. 76000 20679. 96|
Roadbed Processing | [ |
0200 401A000 AA2 14900. 000 M2 | [ 0. 48000 7152. 00|
Bi t um nous Treatnment A | [ |
0210 405A000 AA2 7400.000 L | [ 0. 30000 2220. 00|
Tack Coat | [ |
0220 429A226 AA2 725.000 Mroy [ 50. 50000 36612. 50|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range B [ |
0230 429B221 AA2 1692. 000 Mroy| [ 41. 27000 69828. 84|
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0240 429B232 AA2 151. 000 MION| [ 46. 39000 7004. 89|
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0250 740B000 AA2 36.000 M2 | [ 145. 36000 5232. 96|
Construction Signs | [ |
0260 740F002 AA2 4.000 EACH| [ 313. 99000 1255. 96|
Barri cades, Type |11 [ |
0270 7401 005 AA2 2.000 EACH [ 113. 04000 226. 08|
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 242, 095. 35| $ 283, 758. 87|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 242, 095. 35| $ 283, 758. 87|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 020 -1
VENDOR RANKI NG
CALL ORDER . 020 CONTRACT I D : 19990730020 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BRZ-3000(17)

for constructing the Bridge Replacenent (Culvert) on C R #60
at Hargett creek north of Russellville. Length 0.009km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 19081 SHOTCRETE OF AMERI CA $ 65, 835. 20 100. 0000%
2 18036 RI LEY BRI DCE & ENG NEERI NG CO., | NC. $ 77,996. 36 118.4721%
3 20011 TRl COUNTY CONCRETE CONSTRUCTI ON $ 79, 440. 10 120. 6650%
4 04009 W W DYAR & SONS, | NC $ 82, 551. 00 125. 3903%
5 19074 S & M EQUI PMENT CO., INC $ 83, 206. 82 126. 3865%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 020 -2
TABULATI ON OF BI DS
CALL ORDER . 020 CONTRACT I D : 19990730020 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 02
SET- ASI DE
| (1) 19081 | (2) 18036 | (3) 20011
| SHOTCRETE OF AMERI CA | RILEY BRI DGE & ENG NEERI NG C| TRI COUNTY CONCRETE CONSTRUC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 BRI DGE REPLACEMENT
(NEW BI N 117333)
I I I
0010 206A000 LUWP| 8000. 00000 8000. 00| 5000. 00000 5000. 00| 10000. 00000 10000. 00
Renoval OF O d Bridge, Station 6+35.093 | [ |
0020 214A000 109. 000 M3 | 16. 00000 1744. 00| 16. 50000 1798. 50| 30. 00000 3270. 00
Structure Excavation | | |
0030 214B001 82.000 M8 | 20. 00000 1640. 00| 31. 00000 2542. 00| 20. 00000 1640. 00
Foundation Backfill, Commerci al | [ |
0040 502A000 11422.000 KG | 1. 10000 12564. 20| 1. 13000 12906. 86| 1. 05000 11993. 10
St eel Rei nforcenent | | |
0050 524A011 93.000 M3 | 300. 00000 27900. 00| 360. 00000 33480. 00| 400. 00000 37200. 00
Cul vert Concrete (Cast In Place) | | |
0060 600A000 LUWP| 5000. 00000 5000. 00| 6500. 00000 6500. 00| 5000. 00000 5000. 00
Mobi |'i zati on | [ |
0070 6100001 76.000 MION| 27. 00000 2052. 00| 24. 00000 1824. 00| 18. 00000 1368. 00
Loose Riprap, Cass 2 | | |
0080 610D000 66. 000 M2 | 5. 00000 330. 00| 4. 00000 264. 00| 5. 00000 330. 00
Filter Bl anket | [ |
0090 665F000 50. 000 EACH| 4. 00000 200. 00| 6. 50000 325. 00| 5. 00000 250. 00
Hay Bal es | | |
0100 665J000 76.000 M | 5. 00000 380. 00| 21. 00000 1596. 00| 14. 00000 1064. 00
Silt Fence, Type A | | |
0110 680A000 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Engi neering Controls | [ |
0120 740B000 19.000 M | 75. 00000 1425. 00| 140. 00000 2660. 00| 75. 00000 1425. 00
Construction Signs | | |
0130 740F002 8.000 EACH 200. 00000 1600. 00| 450. 00000 3600. 00| 300. 00000 2400. 00
Barri cades, Type |11 | | |
0140 7401 005 10. 000 EACH| 100. 00000 1000. 00| 450. 00000 4500. 00| 250. 00000 2500. 00
War ning Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 65, 835. 20| $ 77,996. 36| $ 79, 440. 10
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 65, 835. 20| $ 77,996. 36| $ 79, 440. 10




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
01/11/00
PAGE : 020 -3
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 19990730020 COUNTI ES : FRANKLIN
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 04009 | (5) 19074 |
| W W DYAR & SONS, |NC. | S & M EQUI PMENT CO., |NC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- B T T T T T T T T e
SECTI ON 0001 BRI DGE REPLACEMENT
(NEW BI N 117333)
| | I
0010 206A000 LUWP| 10000. 00000 10000. 00| 14562. 50000 14562. 50|
Removal OF O d Bridge, Station 6+35.093 | | |
0020 214A000 109. 000 M3 | 12. 00000 1308. 00| 8. 13000 886. 17|
Structure Excavation | [ |
0030 214B001 82.000 M3 | 32. 00000 2624. 00| 25. 74000 2110. 68|
Foundati on Backfill, Commerci al | [ |
0040 502A000 11422. 000 KG | 1. 00000 11422. 00| 0. 78000 8909. 16|
St eel Rei nforcenent | [ |
0050 524A011 93.000 M | 400. 00000 37200. 00| 337.50000 31387. 50|
Cul vert Concrete (Cast In Place) | [ |
0060 600A000 LUWP| 7000. 00000 7000. 00| 13750. 00000 13750. 00|
Mobi | i zat i on | [ |
0070 610C001 76.000 MrON| 34. 00000 2584. 00| 16. 50000 1254. 00|
Loose Riprap, Class 2 | [ |
0080 610D000 66.000 M | 5. 00000 330. 00| 2. 83000 186. 78|
Fi | ter Bl anket | [ |
0090 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00|
Hay Bal es | [ |
0100 665J000 76.000 M | 18. 00000 1368. 00| 13. 12000 997. 12|
Silt Fence, Type A | [ |
0110 680A000 LUWP| 2000. 00000 2000. 00| 2500. 00000 2500. 00|
Engi neering Control s | [ |
0120 740B000 19.000 M | 135. 00000 2565. 00| 134. 89000 2562. 91|
Construction Signs | [ |
0130 740F002 8.000 EACH| 300. 00000 2400. 00| 325. 00000 2600. 00|
Barri cades, Type 111 | [ |
0140 7401 005 10. 000 EACH 150. 00000 1500. 00| 125. 00000 1250. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
SECTI ON TOTALS | $ 82, 551. 00| $ 83, 206. 82|
----------------------------------------- B I e N N N N
CONTRACT TOTALS | $ 82, 551. 00| $ 83, 206. 82|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 021 -1
VENDOR RANKI NG
CALL ORDER . 021 CONTRACT I D : 19990730021 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 3024(102)

for constructing the Resurfacing and Traffic Stripe on C R
#B41 from C. R #524 to C. R #84, west of Russellville.
Length - 5.143 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 19074 S & M EQUI PMENT CO., INC $ 366, 514. 52 100. 0000%
2 02005 BALLEW & ROBERTS CONSTRUCTI ON, | NC. $ 367, 614. 80 100. 3002%
3 08068 H & L TRUCKI NG COVPANY, | NC. $ 376, 794. 60 102. 8048%
4 18031 ROGERS GROUP, | NC. $ 378, 964. 35 103. 3968%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 021 -2
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 19990730021 COUNTI ES : FRANKLIN
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 02005 | (3) 08068
| S & M EQUI PMENT CO., |NC | BALLEW & ROBERTS CONSTRUCTI O H & L TRUCKI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 ROAD RESURFACE FUNDI NG
| | |
0010 305B060 2355.000 TC P 10. 00000 23550. 00| 10. 38000 24444, 90| 13. 50000 31792. 50
Crushed Aggregate, Section 825, | [ |
for M scellaneous Use | [ |
0020 405A000 1793. 000 GAL | 1. 20000 2151. 60| 2.50000 4482. 50| 2.00000 3586. 00
Tack Coat | [ |
0030 429A200 3563. 000 TON | 26. 47000 94312. 61| 32. 00000 114016. 00| 32. 00000 114016. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429B201 6236. 000 TON | 22. 78000 142056. 08| 22.50000 140310. 00| 24. 00000 149664. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range A | [ |
0050 429B208 225.000 TON | 38. 00000 8550. 00| 33. 00000 7425. 00| 39. 00000 8775. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 3/4" Maxinmum Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 429C200 1507. 000 TON | 22. 78000 34329. 46| 24.50000 36921. 50| 24. 00000 36168. 00
I nproved Bitum nous Concrete Base Layer, | | |
1" Maxi mum Aggregate Size Mx, ESAL | [ |
Range A I I I
0070 429C205 106. 000 TON | 38. 00000 4028. 00| 40. 00000 4240. 00| 39. 00000 4134. 00
I nproved Bitum nous Concrete Base Layer, | | |
Patching, 1 1/2" Maxi mum Aggregate | [ |
Size Mx, ESAL Range A | [ |
0080 600A000 LUMP| 25000. 00000 25000. 00| 9640. 00000 9640. 00| 2000. 00000 2000. 00
Mobi I'i zati on | [ |
0090 701A031 11.000 M LE| 1094. 80000 12042. 80| 920. 00000 10120. 00| 920. 00000 10120. 00
Solid Wite, ass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0100 701A035 3.000 M LE| 1309. 00000 3927. 00| 1100. 00000 3300. 00| 1100. 00000 3300. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701A045 3.000 M LE] 744.00000 2232. 00| 600. 00000 1800. 00| 600. 00000 1800. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701C002 6.000 M LE| 393. 60000 2361. 60| 320. 00000 1920. 00| 320. 00000 1920. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0130 701C003 16. 000 M LE| 442. 80000 7084. 80| 360. 00000 5760. 00| 360. 00000 5760. 00
| |

Solid Tenporary Traffic Stripe (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 021 -3
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 19990730021 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19074 | (2) 02005 | (3) 08068
| S & M EQUI PMENT CO., |INC | BALLEW & ROBERTS CONSTRUCTI O H & L TRUCKI NG COVPANY, | NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 703A002 60. 000 SQFT]| 3. 69000 221. 40| 3. 00000 180. 00| 3. 00000 180. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0150 705A032 50. 000 EACH| 5. 78000 289. 00| 4. 70000 235. 00| 4.70000 235. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0160 705A037 339. 000 EACH 6. 03000 2044. 17| 4. 90000 1661. 10| 4.90000 1661. 10
Pavenent Markers, Cass A-H Type 2-D | | |
0170 740B000O 132. 000 SQFT| 12. 00000 1584. 00| 8. 40000 1108. 80| 9. 00000 1188. 00
Construction Signs | | |
0180 740EO000 50. 000 EACH| 15. 00000 750. 00| 1. 00000 50. 00| 9. 90000 495. 00
Cones (36 Inches High) | | |
SECTI ON TOTALS | $ 366, 514. 52| $ 367, 614. 80| $ 376, 794. 60
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 366, 514. 52| $ 367, 614. 80| $ 376, 794. 60




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
01/11/00
PAGE : 021 -4
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 19990730021 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 18031 [ |
| ROGERS GROUP, | NC. [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  ROAD RESURFACE FUNDI NG
I I I
0010 305B060 2355.000 TCIP| 12. 75000 30026. 25| |
Crushed Aggregate, Section 825, | | |
for M scellaneous Use | [ |
0020 405A000 1793. 000 GAL | 1. 00000 1793. 00| |
Tack Coat | [ |
0030 429A200 3563.000 TON | 30. 00000 106890. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0040 429B201 6236. 000 TON | 25. 00000 155900. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range A | [ |
0050 429B208 225.000 TON | 35. 00000 7875. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 3/4" Maximum Aggregate | | |
Size M x, ESAL Range A | [ |
0060 429C200 1507. 000 TON | 28. 00000 42196. 00| |
I mproved Bitum nous Concrete Base Layer, | [ |
1" Maxi mum Aggregate Size Mx, ESAL | | |
Range A | | I
0070 429C205 106. 000 TON | 40. 00000 4240. 00| |
I mproved Bitum nous Concrete Base Layer, | [ |
Patching, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0080 600A000 LUWP| 3498. 00000 3498. 00| |
Mobi | i zat i on | [ |
0090 701A031 11.000 M LE| 920. 00000 10120. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0100 701A035 3.000 M LE]| 1100. 00000 3300. 00| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0110 701A045 3.000 M LE| 600. 00000 1800. 00| |
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701C002 6.000 M LE]| 320. 00000 1920. 00| |
Broken Tenporary Traffic Stripe (Paint) | [ |
0130 701C003 16. 000 M LE| 360. 00000 5760. 00| |
I I

Solid Tenporary Traffic Stripe (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 021 -5
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 19990730021 COUNTI ES : FRANKLI N
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 18031

|

| ROGERS GROUP, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 703A002 60. 000 SQFT| 3. 00000 180. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0150 705A032 50. 000 EACH| 4. 70000 235. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0160 705A037 339. 000 EACH 4. 90000 1661. 10| |
Pavenent Markers, Cass A-H Type 2-D | | |
0170 740B000O 132. 000 SQFT| 10. 00000 1320. 00| |
Construction Signs | | |
0180 740EO000 50. 000 EACH| 5. 00000 250. 00| |
Cones (36 Inches High) | | |
SECTI ON TOTALS | $ 378, 964. 35| |
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 378, 964. 35| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER : 022 CONTRACT I D : 19990730022 COUNTI ES : MACON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 4400(12)

for constructing the Wdening, Resurfacing, and Traffic
Stripe on County Roads #51, #95, and #30, west of Tuskegee.
Length - 7.826 mles.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 03014 COUCH CONSTRUCTION, L. P. $ 357,727.64 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 384, 106. 44 107. 3739%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 022 -2
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19990730022 COUNTI ES : MACON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
I | I
0010 401B100 106682. 000 SYCP| 0. 52000 55474. 64| 0. 52000 55474. 64|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 3713.000 GAL | 0. 67000 2487. 71| 0. 71000 2636. 23|
Tack Coat | [ |
0030 429A240 6268. 000 TON | 24. 50000 153566. 00| 28. 30000 177384. 40|
I nproved Bitumi nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0040 429A246 2669. 000 TON | 31. 00000 82739. 00| 29. 88000 79749. 72|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0050 429B252 831.000 TON | 30. 00000 24930. 00| 30. 75000 25553. 25|
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0060 600A000 LUMP| 1000. 00000 1000. 00| 4000. 00000 4000. 00|
Mobi |'i zati on | [ |
0070 701A030 17.000 M LE| 590. 00000 10030. 00| 590. 00000 10030. 00|
Solid Wite, Oass 2T, Type A Traffic | [ |
Stripe | [ |
0080 701A034 10. 000 M LE| 610. 00000 6100. 00| 610. 00000 6100. 00|
Solid Yellow, Cass 2T, Type A Traffic | [ |
Stripe I I I
0090 701A044 6.000 M LE] 320. 00000 1920. 00| 320. 00000 1920. 00|
Broken Yellow, C ass 2T, Type A | [ |
Traffic Stripe | [ |
0100 701C000 12.000 M LE| 310. 00000 3720. 00| 310. 00000 3720. 00|
Broken Tenporary Traffic Stripe | [ |
0110 701C001 21.000 M LE| 370. 00000 7770. 00| 370. 00000 7770. 00|
Solid Tenporary Traffic Stripe | [ |
0120 703A004 387.000 SOQFT| 1. 90000 735. 30| 1. 90000 735. 30|
Traffic Control Markings, C ass 2T, | [ |
Type A I I I
0130 705A032 200. 000 EACH| 3. 70000 740. 00| 3. 70000 740. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0140 705A037 711. 000 EACH 3. 90000 2772. 90| 3.90000 2772. 90|
I I

Pavenent Markers, Cass A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 022 -3
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 19990730022 COUNTI ES : MACON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 03014 | (2) 01018 |
| COUCH CONSTRUCTI ON, L. P. | APAC- ALABAMA, | NC, |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0150 740B000 267.000 SQFT| 10. 27000 2742. 09| 10. 00000 2670. 00|
Construction Signs | [ |
0160 740E000 60. 000 EACH| 0. 00000 0. 00| 5. 00000 300. 00|
Cones (36 Inches High) | [ |
0170 7400000 1.000 EACH 1000. 00000 1000. 00| 2550. 00000 2550. 00|
Pi l ot Car | [ |
SECTI ON TOTALS | $ 357, 727. 64| $ 384, 106. 44|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 357, 727. 64| $ 384, 106. 44|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER : 023 CONTRACT I D : 19990730023 COUNTI ES : MACON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 4409(102)

for constructing the Resurfacing and Traffic Stripe on C R
#26 fromC R #24 to SR #8 (U S. #80), east of Tuskegee.
Length - 5.027 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 03014 COUCH CONSTRUCTION, L. P. $ 292, 733. 80 100. 0000%

2 05002 EAST ALABANVA PAVI NG CO., | NC $ 302, 284. 58 103. 2626%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 023 -2

Traffic Control Markings, Cass 2T, |

CALL ORDER : 023 CONTRACT I D : 19990730023 COUNTI ES : MACON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 03014 | (2) 05002 |
| COUCH CONSTRUCTI ON, L. P. | EAST ALABAMA PAVI NG CO., |NC|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 401B100 65161. 000 SYCP| 0. 52000 33883. 72| 0. 53000 34535. 33|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 2100. 000 GAL | 0. 67000 1407. 00| 1. 00000 2100. 00|
Tack Coat | [ |
0030 429A200 3790. 000 TON | 25. 75000 97592. 50| 31. 71000 120180. 90|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A206 1700. 000 TON | 33. 00000 56100. 00| 31. 71000 53907. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 429B212 2065. 000 TON | 33. 00000 68145. 00| 28. 99000 59864. 35|
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 600A000 LUMP| 4500. 00000 4500. 00| 1500. 00000 1500. 00|
Mobi |'i zati on | [ |
0070 630A000 75.000 LF | 15. 00000 1125. 00| 15. 00000 1125. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0080 630C070 4.000 EACH 1575. 00000 6300. 00| 1575. 00000 6300. 00|
Quardrail End Anchor, Type 10 Series | | |
0090 701A030 11.000 M LE| 590. 00000 6490. 00| 580. 00000 6380. 00|
Solid Wite, Oass 2T, Type A Traffic | [ |
Stripe | [ |
0100 701A034 4.000 M LE| 610. 00000 2440. 00| 590. 00000 2360. 00|
Solid Yellow, Cass 2T, Type A Traffic | [ |
Stripe I I I
0110 701A044 4.000 M LE| 320. 00000 1280. 00| 300. 00000 1200. 00|
Broken Yellow, Cass 2T, Type A | [ |
Traffic Stripe | [ |
0120 701C000 12.000 M LE| 310. 00000 3720. 00| 350. 00000 4200. 00|
Broken Tenporary Traffic Stripe | [ |
0130 701C001 12.000 M LE| 370. 00000 4440. 00| 350. 00000 4200. 00|
Solid Tenporary Traffic Stripe | [ |
0140 703A004 110. 000 SQFT| 1. 90000 209. 00| 1. 70000 187. 00|
| |
I I

Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 023 -3

CALL ORDER : 023 CONTRACT I D : 19990730023 COUNTI ES : MACON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 03014 | (2) 05002 |
| COUCH CONSTRUCTI ON, L. P. | EAST ALABAMA PAVI NG CO., | NC|
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 705A032 150. 000 EACH| 3. 70000 555. 00| 3. 50000 525. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0160 705A037 450. 000 EACH| 3. 90000 1755. 00| 3. 70000 1665. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0170 740B000 191. 000 SQFT| 9. 38000 1791. 58| 5. 00000 955. 00|
Construction Signs | [ |
0180 740E000 60. 000 EACH| 0. 00000 0. 00| 10. 00000 600. 00|
Cones (36 Inches High) | [ |
0190 7400000 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00|
Pi l ot Car | [ |
SECTI ON TOTALS | $ 292, 733. 80| $ 302, 284. 58|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 292, 733. 80| $ 302, 284. 58|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER : 024 CONTRACT I D : 19990730024 COUNTI ES : MADI SON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT 01
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON HUNTSVI LLE PROQIECT(S) : DBOA-4500( 25)

for constructing the Resurfacing and Traffic Stripe on
S.R #20 from knp 137.596 to knmp 139. 853 and on S. R #255 from
knmp 0.00 to knp 3.588 in Huntsville. Length 5.845

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 839, 203. 66 100. 0000%
2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 869, 905. 97 103. 6585%

3 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 1,196,694.25 142. 5987%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 024 -2
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 19990730024 COUNTI ES : MADI SON
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (1) 01018 | (2) 19010 | (3) 02035
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COMPANY, | BURGREEN CONTRACTI NG CO., N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Roadway

| | |
0010 401B100 63975.000 M2 | 0. 65000 41583. 75| 0. 63880 40867. 23| 0. 70000 44782. 50
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 401B107 22850.000 M2 | 1. 62000 37017. 00| 1.58630 36246. 96| 1. 75000 39987. 50
Bi t um nous Treatnment KG (Wth Pol yner | | |
Addi tive) | [ |
0030 401B108 19300. 000 M2 | 0. 73000 14089. 00| 0. 71550 13809. 15| 0. 80000 15440. 00
Bi t um nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 14250. 000 L | 0. 36000 5130. 00| 0. 30000 4275. 00| 0. 50000 7125. 00
Tack Coat | [ |
0050 408A051 104733.000 M2 | 0. 80000 83786. 40| 0. 55000 57603. 15| 1. 75000 183282. 75
Pl ani ng Exi sting Pavenent | | |
(Approximately O nm Thru 25 nmm Thi ck) | [ |
0060 408A053 800.000 M2 | 5. 53000 4424. 00| 2.00000 1600. 00| 10. 00000 8000. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 51 mm Thru 75 mm Thi ck) | | |
0070 429A260 6000. 000 MroN| 33. 82000 202920. 00| 37. 28000 223680. 00| 45. 00000 270000. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range D [ |
0080 429B261 8400. 000 Mraoy| 27.00000 226800. 00| 30. 48000 256032. 00| 35. 00000 294000. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0090 429B265 50. 000 MION| 54. 98000 2749. 00| 33. 07000 1653. 50| 100. 00000 5000. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 25.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 429B269 1425. 000 MION| 29. 88000 42579. 00| 31. 97000 45557. 25| 35. 00000 49875. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 25.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 430B014 3200. 000 Mron| 15. 63000 50016. 00| 14. 88000 47616. 00| 17. 00000 54400. 00
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0120 600A000 LUMP| 1864. 58000 1864. 58| 23000. 00000 23000. 00| 68000. 00000 68000. 00
Mobi | i zat i on | [ |
0130 701C000 44.000 KM | 209. 31000 9209. 64| 205. 12000 9025. 28| 250. 00000 11000. 00
| |

Broken Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 024 -3
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 19990730024 COUNTI ES : MADI SON
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 19010 | (3) 02035
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COVPANY, | BURGREEN CONTRACTING CO., IN
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701C001 70.000 KM | 218. 77000 15313. 90| 214. 39000 15007. 30| 275. 00000 19250. 00
Solid Tenporary Traffic Stripe | [ |
0150 702A008 12.000 KM | 2340. 77000 28089. 24| 2293. 95000 27527. 40| 2500. 00000 30000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0160 702A009 12.000 KM | 2340. 77000 28089. 24| 2293. 95000 27527. 40| 2500. 00000 30000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0170 702A010 20.000 KM | 1141. 53000 22830. 60| 1118. 70000 22374. 00| 1325. 00000 26500. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0180 702B001 600.000 M | 3. 68000 2208. 00| 3.61000 2166. 00| 7. 00000 4200. 00
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | [ |
0190 703A002 105.000 M2 | 21. 99000 2308. 95| 21. 55000 2262. 75| 25. 00000 2625. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 703B002 40.000 M2 | 27. 49000 1099. 60| 26. 94000 1077. 60| 150. 00000 6000. 00
Traffic Control Legends, dass 2, Type A | |
0210 705A031 625. 000 EACH 3. 98000 2487. 50| 3. 90000 2437. 50| 5. 50000 3437.50
Pavenent Markers, Cass A-H Type 1-A | | |
0220 730HO00 484.000 M | 8. 16000 3949. 44| 8. 25000 3993. 00| 8. 50000 4114. 00
Loop Detector | | |
0230 7301 000 470.000 M | 3. 06000 1438. 20| 3. 25000 1527. 50| 7.50000 3525. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
0240 730K000 4.000 EACH 280. 61000 1122. 44| 400. 00000 1600. 00| 1100. 00000 4400. 00
Traffic Signal Junction Box | [ |
0250 740B000 58.000 M2 | 106. 20000 6159. 60| 10. 00000 580. 00| 125. 00000 7250. 00
Construction Signs | | |
0260 740E000 100. 000 EACH| 9. 30000 930. 00| 1. 00000 100. 00| 20. 00000 2000. 00
Cones (900 nmm Hi gh) | | |
0270 740MD0O0O 100. 000 EACH| 1. 19000 119. 00| 0. 10000 10. 00| 5. 00000 500. 00
Bal | ast For Cone | | |
0280 741C010 1.000 EACH 889. 58000 889. 58| 750. 00000 750. 00| 2000. 00000 2000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 839, 203. 66| $ 869, 905. 97| $ 1,196,694.25
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 839, 203. 66| $ 869, 905. 97| $ 1,196,694.25




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 025 -1
VENDOR RANKI NG
CALL ORDER : 025 CONTRACT I D : 19990730025 COUNTI ES : RUSSELL
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU-5707(103)

for constructing the Wdening, Resurfacing, and Traffic
Stripe on CR #18 and C R #43 from S R #1 (U S. #431) to
C. R #39, south of Seale. Length - 9.765 km

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 05002 EAST ALABAMVA PAVI NG CO., | NC $ 617, 399. 10 100. 0000%
2 01019 APAC- GEORG A, | NC. $ 699, 682. 70 113. 3274%
3 03014 COUCH CONSTRUCTION, L. P. $ 701, 311. 46 113.5912%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PACGE : 025 -2
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 19990730025 COUNTI ES : RUSSELL
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 05002 | (2) 01019 | (3) 03014
| EAST ALABAMA PAVI NG CO., | NC| APAC- GEORG A, | NC. | COUCH CONSTRUCTI ON, L. P.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 210D001 7900.000 M3 | 8. 00000 63200. 00| 12. 50000 98750. 00| 7.50000 59250. 00
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 405A000 18260. 000 L | 0. 25000 4565. 00| 0. 17000 3104. 20| 0. 50000 9130. 00
Tack Coat | [ |
0030 429A220 3751. 000 Mron| 37.50000 140662. 50| 37.00000 138787. 00| 39. 00000 146289. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [
Aggregate Size Mx, ESAL Range B [ |
0040 429A226 1000. 000 MION| 38. 50000 38500. 00| 38. 50000 38500. 00| 41. 00000 41000. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 12.5 nm [ |
Maxi mum Aggregate Size M x, ESAL Range B| [ |
0050 429B221 7150. 000 Mron| 34. 58000 247247. 00| 35. 80000 255970. 00| 37.00000 264550. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |
M x, ESAL Range B | [ |
0060 429B225 100. 000 MION| 100. 00000 10000. 00| 102. 00000 10200. 00| 150. 00000 15000. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 25.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range B [ |
0070 429C231 900. 000 MTON| 34. 58000 31122. 00| 48. 20000 43380. 00| 39. 00000 35100. 00
I nproved Bitum nous Concrete Base Layer, | | |
W deni ng, 37.5 mm Maxi num Aggr egat e | [ |
Size M x, ESAL Range B | [ |
0080 600A000 LUWP| 3500. 00000 3500. 00| 23500. 00000 23500. 00| 48600. 00000 48600. 00
Mobi I'i zati on | [ |
0090 630A000 263.000 M | 53. 00000 13939. 00| 52. 00000 13676. 00| 58. 50000 15385. 50
Steel Beam Guardrail, dass A Type 1 | | |
0100 630C070 8. 000 EACH 1600. 00000 12800. 00| 1600. 00000 12800. 00| 1600. 00000 12800. 00
Quardrail End Anchor, Type 10 Series | | |
0110 652A056 6.000 HA | 1111. 95000 6671. 70| 1170. 00000 7020. 00| 1111. 95000 6671. 70
Seeding (M x 2E) | | |
0120 656A001 6.000 HA | 1235. 50000 7413. 00| 1300. 00000 7800. 00| 1235. 50000 7413. 00
Mul ching, Cass A Type 2 | | |
0130 665F000 100. 000 EACH| 5. 00000 500. 00| 31. 50000 3150. 00| 4.00000 400. 00
Hay Bal es | | |
0140 6653000 200.000 M | 16. 00000 3200. 00| 27.00000 5400. 00| 10. 00000 2000. 00
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 025 -3
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 19990730025 COUNTI ES : RUSSELL
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 04
SET- ASI DE :
[ (1) 05002 | (2) 01019 | (3) 03014
| EAST ALABAMA PAVI NG CO., | NC| APAC- GEORG A, | NC. | COUCH CONSTRUCTI ON, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0150 701A031 20.000 KM 550. 00000 11000. 00 570. 00000 11400. 00| 570. 00000 11400. 00

Solid Wite, Cass 2, Type A Traffic
Stripe (1.5 nmm Thi ck)

I I
| | |
0160 701A035 12.000 KM | 650. 00000 7800. 00| 670. 00000 8040. 00| 670. 00000 8040. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
0170 701A045 6.000 KM | 435. 00000 2610. 00| 450. 00000 2700. 00| 450. 00000 2700. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0180 701C000 12.000 KM | 180. 00000 2160. 00| 190. 00000 2280. 00| 190. 00000 2280. 00
Broken Tenporary Traffic Stripe | [ |
0190 701C001 24.000 KM | 220. 00000 5280. 00| 230. 00000 5520. 00| 230. 00000 5520. 00
Solid Tenporary Traffic Stripe | [ |
0200 703A002 11.000 M2 | 20. 00000 220. 00| 22.00000 242. 00| 22.00000 242.00
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0210 705A032 81. 000 EACH| 3. 50000 283. 50| 3. 70000 299. 70| 3. 70000 299.70
Paverent Markers, Class A-H Type 1-B | [ |
0220 705A037 642. 000 EACH| 3. 70000 2375. 40| 3. 90000 2503. 80| 3.90000 2503. 80
Paverent Markers, Class A-H Type 2-D | [ |
0230 740B000 18.000 M2 | 75. 00000 1350. 00| 120. 00000 2160. 00| 179. 82000 3236. 76
Construction Signs | [ |
0240 7400000 1.000 EACH 1000. 00000 1000. 00| 2500. 00000 2500. 00| 1500. 00000 1500. 00
Pi l ot Car | [ |
SECTI ON TOTALS | $ 617, 399. 10| $ 699, 682. 70| $ 701, 311. 46
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 617, 399. 10| $ 699, 682. 70| $ 701, 311. 46




01/11/00

CALL ORDER
LETTI NG DATE :

CONTRACT DESCRI PTI ON :

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

026 CONTRACT I D :
07/30/99 10:00 AM DI STRI CT :
CONTRACT TI ME :
MOBI LE

PAGE : 026 -1
VENDOR RANKI NG

19990730026 COUNTI ES : MBI LE
09
200 Wor ki ng Days (avai |l abl e days)

PROJECT(S) : STPMB-7518(1)

for constructing the Grade, Drainage, Pavenent and Signals

on Gel ot

Mobi | e.

SET- ASI DE :

Road from Cody Road to University Boul evard in
Length 3. 783km

RANK

VENDOR NO. / NAME

HOSEA O WEAVER & SONS,

JOHN G- WALTON CONSTRUCTI ON COMPANY,

SJ &L, INC

J.

S. WALTON & COVPANY,

I NC.

I NC.

TOTAL % OVER
BI D LOWBI D
$ 4,303, 659.44 100. 0000%
I NC. $ 4,366,197.88 101. 4531%
$ 4,513,006.76 104. 8644%
$ 5,369,924.15 124.7757%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -2
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 ROADWAY

| |
0010 201A000 LUWP| 81540. 51000 81540. 51 97668. 00000 97668. 00| 21179. 31000 21179. 31

|
Clearing & Grubbing (Approximtely 4 | [ |
hect ar es) | | |
0020 206C000 39.000 M2 | 10. 25000 399. 75| 8. 45000 329. 55| 8. 34000 325. 26
Renovi ng Concrete Si dewal k | | |
0030 206C008 313.000 M2 | 10. 03000 3139. 39| 3. 21000 1004. 73| 1. 93000 604. 09
Renmovi ng Concrete Medi an | | |
0040 206C010 291.000 M2 | 10. 03000 2918. 73| 2.95000 858. 45| 2. 03000 590. 73
Renovi ng Concrete Driveway | [ |
0050 206D000 705.000 M | 17. 86000 12591. 30| 10. 20000 7191. 00| 14. 30000 10081. 50
Renovi ng Pi pe | [ |
0060 206D002 657.000 M | 9. 02000 5926. 14| 7.41000 4868. 37| 6. 44000 4231. 08
Renovi ng Curb | [ |
0070 206D003 5414.000 M | 9. 02000 48834. 28| 7.38000 39955. 32| 2.43000 13156. 02
Renmoving Curb And Gutter | | |
0080 206D007 12.000 M | 24. 39000 292. 68| 23. 64000 283. 68| 15. 00000 180. 00
Renovi ng Concrete Flune | | |
0090 206E000 1. 000 EACH| 220. 83000 220. 83| 159. 81000 159. 81 180. 02000 180. 02
Renovi ng Headwal | s | | |
0100 206E001 46. 000 EACH| 138. 01000 6348. 46| 109. 44000 5034. 24| 86. 55000 3981. 30
Renmoving Inlets | [ |
0110 206E003 1. 000 EACH| 138. 02000 138. 02| 105. 29000 105. 29| 180. 02000 180. 02
Renovi ng Manhol es | [ |
0120 210A000 55307.000 M3 | 5. 79000 320227. 53| 5. 28000 292020. 96| 5. 88000 325205. 16
Uncl assi fi ed Excavation | | |
0150 214A000 1439. 000 M8 | 5. 37000 7727. 43| 1. 09000 1568. 51| 5. 83000 8389. 37
Structure Excavation | | |
0160 214B000 801.000 M8 | 9. 23000 7393. 23| 10. 78000 8634. 78| 7.94000 6359. 94
Foundati on Backfill, Local | [ |
0170 230A000 44.000 MRBS| 1057. 50000 46530. 00| 772. 43000 33986. 92| 487. 43000 21446. 92
Roadbed Processing | | |
0180 301A012 73158.000 M2 | 8. 44000 617453. 52| 8. 04000 588190. 32| 9. 29000 679637. 82
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0185 401A000 73158.000 M2 | 0. 53000 38773. 74| 0. 48000 35115. 84| 0. 46000 33652. 68
Bi t um nous Treatnment A | [ |
0190 405A000 9252.000 L | 0. 18000 1665. 36| 0. 54000 4996. 08| 0. 58000 5366. 16
Tack Coat | [ |
0200 410A002 1.000 EACH 20208. 28000 20208. 28| 21400. 00000 21400. 00| 23209. 18000 23209. 18
| | |

Prof i | ograph



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -3
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0210 429A240 4082. 000 MION| 38. 38000 156667. 16
I mproved Bitum nous Concrete Wearing |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range C |

0220 429A243 100. 000 MION| 53. 30000 5330.

36. 92000 150707. 44 40. 04000 163443. 28

+ +
I I
| |
| |
00| 63. 90000 6390. 00| 31. 91000 3191. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0230 429A246 100. 000 MION| 52. 01000 5201. 00| 39. 06000 3906. 00| 42.36000 4236. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0240 429B241 20408. 000 Mroy 31. 93000 651627. 44| 32. 64000 666117. 12| 35. 39000 722239. 12
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0250 430B000 100. 000 MION| 24. 92000 2492. 00| 32. 05000 3205. 00| 25. 45000 2545. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0260 530A000 7.000 M | 122. 67000 858. 69| 100. 56000 703. 92| 103. 90000 727. 30
375 mm Roadway Pipe (Class 3 R C.) | [ |
0270 530A001 2437.000 M | 75. 63000 184310. 31| 70. 82000 172588. 34| 79. 91000 194740. 67
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0280 530A002 325.000 M | 109. 57000 35610. 25| 103. 23000 33549. 75| 112. 04000 36413. 00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0290 530A003 250.000 M | 146. 70000 36675. 00| 141. 20000 35300. 00| 145. 17000 36292. 50
750 mm Roadway Pipe (Class 3 R C.) | [ |
0300 530A004 438.000 M | 221. 15000 96863. 70| 211. 32000 92558. 16| 215. 14000 94231. 32
900 mm Roadway Pipe (Class 3 R C.) | [ |
0310 530A006 36.000 M | 365. 61000 13161. 96| 361. 71000 13021. 56| 361. 64000 13019. 04
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0320 530A101 5.000 M | 190. 01000 950. 05| 118. 09000 590. 45| 112. 17000 560. 85
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0330 530A102 21.000 M | 149. 47000 3138. 87| 117. 66000 2470. 86| 121. 79000 2557.59
600 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0340 600A000 LUMP|  189207. 77000 189207. 77| 205225. 00000 205225. 00| 409054. 15000 409054. 15
Mbbi |'i zati on | | |
0350 606A012 2130.000 M | 21. 05000 44836. 50| 36. 35000 77425. 50| 11. 28000 24026. 40
150 mm Underdrain Pipe, Type 8 | [ |
0360 610C001 905. 000 Mroy 39. 93000 36136. 65| 35. 09000 31756. 45| 33. 66000 30462. 30
| | |

Loose Riprap, Oass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -4
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0370 610D000 711.000 M2 | 2. 65000 1884. 15| 1. 76000 1251. 36| 1. 33000 945. 63
Fi | ter Bl anket | [ |
0380 614A000 472.000 M3 | 317. 61000 149911. 92| 358. 45000 169188. 40| 337. 25000 159182. 00
Sl ope Pavi ng | [ |
0390 618A000 2887.000 M2 | 27.94000 80662. 78| 25. 68000 74138. 16| 29. 66000 85628. 42
Concrete Sidewal k, 100 mm Thi ck | [ |
0400 619A005 2.000 EACH 624. 93000 1249. 86| 775. 75000 1551. 50| 663. 78000 1327.56
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0410 620A000 6.000 M3 | 1518. 52000 9111. 12| 856. 00000 5136. 00| 1622. 32000 9733. 92
M nor Structure Concrete | | |
0420 621A000 1. 000 EACH| 1956. 56000 1956. 56| 2033. 00000 2033. 00| 2078. 38000 2078. 38
Junction Boxes, Type 1, 1P O 5 | | |
0430 621A005 8. 000 EACH 1828. 07000 14624. 56| 3210. 00000 25680. 00| 1941. 16000 15529. 28
Junction Boxes, Type 1 | | |
0440 621A013 2.000 EACH 1810. 56000 3621. 12| 2354. 00000 4708. 00| 1922. 88000 3845. 76
Junction Boxes, Type Speci al | | |
0450 621B005 5.000 EACH 292. 02000 1460. 10| 481. 50000 2407. 50| 310. 07000 1550. 35
Junction Box Units, Type 1 | | |
0460 621C015 60. 000 EACH| 2032. 48000 121948. 80| 1926. 00000 115560. 00| 2158. 20000 129492. 00
Inlets, Type S1 O S3 (1 Wng) | | |
0470 621C016 5.000 EACH 2336. 19000 11680. 95| 3129. 75000 15648. 75| 2480. 83000 12404. 15
Inlets, Type S2 O S4 (1 Wng) | | |
0480 621C017 7.000 EACH 2306. 99000 16148. 93| 2407. 50000 16852. 50| 2449. 73000 17148. 11
Inlets, Type S1 O S3 (2 Wng) | | |
0490 621C023 4.000 EACH 2336. 20000 9344. 80| 3129. 75000 12519. 00| 2480. 48000 9921. 92
Inlets, Type S4 (1 Wng) | | |
0500 621C028 1. 000 EACH| 2955. 29000 2955. 29| 3611. 25000 3611. 25| 3137. 88000 3137. 88
Inlets, Type S4 (2 Wng) | | |
0510 621C031 8.000 EACH 2032. 48000 16259. 84| 1926. 00000 15408. 00| 2158. 16000 17265. 28
Inlets, Type S3 (1 Wng) | | |
0520 621C109 1. 000 EACH| 3504. 30000 3504. 30| 4815. 00000 4815. 00| 3721. 59000 3721. 59
Inlets, Type PD | [ |
0530 621D015 15. 000 EACH| 292. 02000 4380. 30| 321. 00000 4815. 00| 310. 08000 4651. 20
Inlet Units, Type S1 O S3 | | |
0540 621D016 1. 000 EACH| 350. 43000 350. 43| 428. 00000 428. 00| 372.50000 372.50
Inlet Units, Type S2 O $4 | | |
0550 621D020 7.000 EACH 292. 02000 2044. 14| 321. 00000 2247. 00| 310. 02000 2170. 14
Inlet Units, Type S3 | | |
0560 621D031 2.000 EACH 350. 43000 700. 86| 428. 00000 856. 00| 372.51000 745. 02
I I

Inlet Units, Type S4 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -5
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0570 621E001 16. 000 EACH| 2044. 17000 32706. 72| 4280. 00000 68480. 00| 2171. 22000 34739.52
Manhol es, Type M | [

0580 621E002 8.000 EACH| 2044. 17000 16353. 36| 3210. 00000 25680. 00| 2170. 64000 17365. 12
Manhol es, Type L | [ |

0590 621E003 1.000 EACH 4672. 40000 4672. 40| 6206. 00000 6206. 00| 4962. 12000 4962. 12
Manhol es, Type O | [ |

0600 621E025 1.000 EACH 3144. 55000 3144. 55| 3263. 50000 3263. 50| 3253. 92000 3253.92
Manhol es, Type Special (Sanitary - | [ |
1219.2 MIlimeter Dianeter) | [ |

0610 621F002 6. 000 EACH| 292. 02000 1752. 12| 535. 00000 3210. 00| 310. 19000 1861. 14
Manhol e Units, Type M | | |

0620 621F003 7.000 EACH 292. 02000 2044. 14| 428. 00000 2996. 00| 310. 02000 2170. 14
Manhol e Units, Type L | | |

0630 621F004 1.000 EACH 408. 83000 408. 83| 722. 25000 722. 25| 435. 17000 435. 17
Manhol e Units, Type O | | |

0640 621F025 4.000 EACH 357. 76000 1431. 04| 371. 29000 1485. 16| 348. 14000 1392. 56
Manhol e Units, Type Special (Sanitary - | | |
1219.2 MIlinmeter Dianeter) | [ |

0650 621J000 1.000 EACH 4020. 90000 4020. 90| 4173. 00000 4173. 00| 421. 36000 421. 36
Connection To Existing Manhol e | [ |

0660 621MDOO 2.000 EACH 515. 50000 1031. 00| 535. 00000 1070. 00| 160. 86000 321.72
REMOVE EXI STI NG MANHCLE | [ |

0670 622A001 1.000 EACH 309. 30000 309. 30| 481. 50000 481. 50| 421. 36000 421. 36
Manhol e Covers Reset (Storm | [ |

0680 622A002 24.000 EACH 515. 50000 12372. 00| 535. 00000 12840. 00| 261.10000 6266. 40
Manhol e Covers Reset (Sanitary) | [ |

0690 623A000 207.000 M | 49. 64000 10275. 48| 59. 92000 12403. 44| 52. 72000 10913. 04
Concrete Cutter | [ |

0700 623B121 4106.000 M | 21. 11000 86677. 66| 22.20000 91153. 20| 22. 42000 92056. 52
Concrete Curb, Type A (Modified) | [ |

0710 623C003 4736.000 M | 27. 67000 131045. 12| 29. 96000 141890. 56| 29. 38000 139143. 68
Conbi nation Curb & CGutter, Type C | [ |
(Modified) ) | [ |

0720 641A002 20.000 M | 107. 36000 2147. 20| 111. 42000 2228. 40| 19. 94000 398. 80
25.4 M1lineter Copper Water Pipe Laid | | |
(Type K) I I I

0730 641A004 10.000 M | 191. 21000 1912. 10| 198. 44000 1984. 40| 33. 20000 332.00
50.8 MIlineter Copper Water Pipe Laid | [ |
(Type K) I I I

0740 641A035 198.000 M | 106. 11000 21009. 78| 110. 12000 21803. 76| 51. 24000 10145. 52

I I I

152.4 MIlineter D.I. Water Main Laid



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -6
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0750 641A036 78.000 M | 163. 95000 12788. 10| 170. 15000 13271. 70| 61.17000 4771. 26
203.2 MIlimeter D.I. Water Main Laid | [ |
0760 641A037 218.000 M | 175. 82000 38328. 76| 182. 47000 39778. 46| 71. 53000 15593. 54
254 MIlineter D.I. Water Main Laid | [ |
0770 641A038 3.000 M | 388. 31000 1164. 93| 402. 99000 1208. 97| 432. 72000 1298. 16
304.8 MIlimeter D.I. Water Main Laid | [ |
0780 641A081 148.000 M | 122. 57000 18140. 36| 127. 20000 18825. 60| 92. 33000 13664. 84
203.2 MIlimeter D.I. Water Main Laid | [ |
(Restrained Joint) | | |
0790 641C000 9.000 EACH 458. 07000 4122. 63| 475. 40000 4278. 60| 492. 18000 4429. 62
152.4 MIlimeter Gate Valves Wth Box | [ |
0800 641C011 1.000 EACH 944, 53000 944, 53| 980. 26000 980. 26| 1129. 24000 1129. 24
254 Mllineter Gate Valves Wth Box | | |
0810 641D003 4409. 000 KG | 1. 74000 7671. 66| 1. 81000 7980. 29| 5. 78000 25484. 02
Ductile lron Water Main Fitting | | |
0820 641D004 1.000 EACH 314. 08000 314. 08| 325. 96000 325. 96| 331. 45000 331.45
152.4 MIlimeter X 152.4 MIlineter D.I.| [ |
Anchor Tee | [ |
0830 641E001 41.000 EACH| 30. 18000 1237. 38| 31. 32000 1284. 12| 24.19000 991. 79
152.4 MIlineter D.I. Retainer G and | [ |
0840 641E002 12. 000 EACH 77.20000 926. 40| 80. 12000 961. 44| 52. 92000 635. 04
304.8 MIlimeter D.I. Retainer dand | [ |
0850 641E003 44.000 EACH| 45. 72000 2011. 68| 47. 45000 2087. 80| 33. 57000 1477.08
203.2 MIlimeter D.I. Retainer dand | [ |
0860 641E004 43.000 EACH| 56. 59000 2433. 37| 58. 73000 2525. 39| 45. 23000 1944. 89
254 MIlinerter D.I. Retainer dand | [ |
0870 641F006 2.000 EACH 3608. 50000 7217. 00| 3745. 00000 7490. 00| 3737. 68000 7475. 36
304.8 MM X 304.8 MV TAPPI NG VALUE SLEEVE]| [ |
0880 641F041 5.000 EACH| 3402. 30000 17011. 50| 3531. 00000 17655. 00| 3170. 02000 15850. 10
254.0 MM X 203.2 MM TAPPI NG VALVE & | [ |
SLEEVE | | |
0890 641G001 5.000 M3 | 316. 65000 1583. 25| 328. 63000 1643. 15| 233. 81000 1169. 05
Concrete For Water Mains (Thrust Bl ocks)| | |
0900 6413000 7.000 EACH 1140. 90000 7986. 30| 1184. 06000 8288. 42| 1234. 14000 8638. 98
Fi re Hydrant | | |
0910 641J001 10.000 M | 1435. 19000 14351. 90| 1489. 48000 14894. 80| 813. 35000 8133. 50
Fi re Hydrant Extensions | | |
0920 642A000 10. 000 EACH 597. 98000 5979. 80| 620. 60000 6206. 00| 569. 12000 5691. 20
Fi re Hydrant Reset | | |
0930 643A000 7.000 EACH 298. 99000 2092. 93| 310. 30000 2172. 10| 183. 22000 1282.54
I I

Water Meters Reset |
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0940 643B000 44.000 EACH| 206. 20000 9072. 80| 214. 00000 9416. 00| 149. 78000 6590. 32
Val ve Boxes Reset [ |

0950 645A047 111.000 M | 200. 98000 22308. 78| 208. 59000 23153. 49| 82. 73000 9183. 03
203.2 MIlimeter D.I. Sanitary Sewer | [
Pi pe I I I

0960 649A028 6.000 M | 596. 36000 3578. 16| 618. 92000 3713. 52| 730. 51000 4383. 06
406.4 M| linmeter Encasenent Pipe, Type | [ |
1 Installation | [ |

0970 649A033 139.000 M | 663. 99000 92294. 61| 689. 11000 95786. 29| 370. 40000 51485. 60
406.4 M Ilinmeter Encasenent Pipe, Type | [ |
2 Installation | [ |

0985 650A000 2029.000 M3 | 4.87000 9881. 23| 6. 08000 12336. 32| 12. 84000 26052. 36
Topsoi | | | |

0990 652A057 2.000 HA | 1443. 40000 2886. 80| 2570. 93000 5141. 86| 2320. 92000 4641. 84
Seeding (M x 3A) | | |

1000 652A061 1.000 HA | 1443. 40000 1443. 40| 2904. 56000 2904. 56| 2320. 92000 2320.92
Seeding (M x 3E) | | |

1010 652B055 2.000 HA | 1443. 40000 2886. 80| 1570. 05000 3140. 10| 2433. 48000 4866. 96
Tenporary Seeding (M x 3AT) | | |

1020 6520000 3.000 HA | 82. 48000 247. 44| 572. 23000 1716. 69| 580. 23000 1740. 69
Mowi ng I I I

1030 652D057 2.000 HA | 1443. 40000 2886. 80| 2570. 93000 5141. 86| 2320. 92000 4641. 84
Seeding In Stubble (Mx 3A) | | |

1040 654A001 96.000 M2 | 4.12000 395. 52| 5. 62000 539. 52| 4. 87000 467.52
Sol i d Soddi ng (Bernuda) | |

1050 656A000 2.000 HA | 1443. 40000 2886. 80| 2574. 38000 5148. 76| 2103. 91000 4207. 82
Mul ching, Cass A Type 1 | | |

1060 656A001 2.000 HA | 1443. 40000 2886. 80| 2286. 34000 4572. 68| 2394. 03000 4788. 06
Mul ching, Cass A Type 2 | | |

1070 659A000 80.000 M2 | 2. 06000 164. 80| 2. 55000 204. 00| 3. 42000 273. 60
Erosion Control Netting, Class A | | |

1080 659A001 80.000 M2 | 2. 06000 164. 80| 2. 55000 204. 00| 4.12000 329. 60
Erosion Control Netting, Class B | | |

1090 663C000 100.000 M | 5. 61000 561. 00| 4. 35000 435. 00| 9. 52000 952. 00
Tree Protection Fencing | | |

1100 665A000 15.000 HA | 1237. 20000 18558. 00| 2517. 88000 37768. 20| 2433. 48000 36502. 20
Tenporary Seedi ng | | |

1110 665B000 15.000 HA | 1237. 20000 18558. 00| 2473. 00000 37095. 00| 2228. 08000 33421. 20
Tenporary Ml chi ng | | |

1120 6650000 625.000 M | 32. 36000 20225. 00| 31.10000 19437. 50| 48. 37000 30231. 25

I I I

375 mm Tenporary Pi pe
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
1130 6650011 1000.000 M | 32. 36000 32360. 00| 12. 59000 12590. 00| 15. 03000 15030. 00
150 mm Tenporary Pipe | [ |
1140 665F000 1608. 000 EACH| 6. 60000 10612. 80| 5. 92000 9519. 36| 4. 28000 6882. 24
Hay Bal es | | |
1150 665G000 200. 000 EACH| 5. 45000 1090. 00| 2.29000 458. 00| 1. 89000 378.00
Sand Bags | [ |
1160 6651 000 125. 000 MION| 13. 49000 1686. 25| 39. 40000 4925. 00| 31. 90000 3987.50
Tenporary Riprap, Cass 2 | [ |
1170 6653000 7600.000 M | 13. 73000 104348. 00| 8. 09000 61484. 00| 12. 85000 97660. 00
Silt Fence, Type A | [ |
1180 665K000 100.000 M | 13. 57000 1357. 00| 17. 85000 1785. 00| 9. 40000 940. 00
Dr ai nage Sunp Excavation | [ |
1190 666A001 3.000 HA | 89. 17000 267. 51| 396. 64000 1189. 92| 580. 23000 1740. 69
Pest Control Treatnent | | |
1200 680A000 LUMP| 42367. 88000 42367. 88| 33059. 00000 33059. 00| 25568. 40000 25568. 40
Engi neering Controls | [ |
1210 701A031 7.000 KM | 518. 59000 3630. 13| 538. 21000 3767. 47| 649. 86000 4549. 02
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) | [ |
1220 701A035 4.000 KM | 752. 63000 3010. 52| 781. 10000 3124. 40| 725. 29000 2901. 16
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
1230 701A036 5.000 KM | 515. 50000 2577. 50| 535. 00000 2675. 00| 649. 86000 3249. 30
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) | [ |
1240 701A040 8.000 KM | 314. 46000 2515. 68| 326. 35000 2610. 80| 580. 23000 4641. 84
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thi ck) | [ |
1250 701A045 2.000 KM | 309. 30000 618. 60| 321. 00000 642. 00| 580. 23000 1160. 46
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
1260 701B005 1021.000 M | 1. 29000 1317. 09| 1. 34000 1368. 14| 2.55000 2603. 55
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thi ck) | | |
1270 7010002 7.000 KM | 134. 55000 941. 85| 139. 64000 977. 48| 226. 29000 1584. 03
Broken Tenporary Traffic Stripe (Paint) | [ |
1280 7010003 18.000 KM | 188. 67000 3396. 06| 195. 81000 3524. 58| 301. 72000 5430. 96
Solid Tenporary Traffic Stripe (Paint) | [ |
1290 701F005 1404.000 M | 0. 67000 940. 68| 0. 70000 982. 80| 0. 64000 898. 56
Dotted Tenporary Traffic Stripe (Paint) | [ |
1300 701HO00 1653.000 M | 0. 98000 1619. 94| 1. 02000 1686. 06| 0. 64000 1057. 92
| | |

Solid Traffic Stripe Renpved (Paint)
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

1310 701H005 73.000 M 0. 77000 56. 21 0. 80000 58. 40| 0. 58000 42.34
Broken Traffic Stripe Renoved (Paint) |

1320 701H010 50.000 M 0. 79000 39.50 0. 82000 41. 00| 0. 58000 29.00
Dotted Traffic Stripe Renoved (Paint)

1330 703A002 610. 000 M2 15. 57000 9497. 70 16. 16000 9857. 60 20. 89000 12742. 90
Traffic Control Markings, Cass 2, Type
A

1340 703B002 49.000 M2 21. 65000 1060. 85 22. 47000 1101. 03 29. 01000 1421. 49

1350 7030000 29.000 M2 25. 21000 731.09 26. 16000 758. 64 6. 38000 185. 02

Renmoval O Existing Traffic Control

I
|
I
|
I
|
I
Traffic Control Legends, dass 2, Type A
I
Mar ki ngs Or Legends (Paint) |
I
|
I
|
I
|

Removal OF Existing Traffic Control |
Unit (Partial) (GRELOT ROAD AT WESTBURY |
DRI VE) |

I
|
I
| |
I I
| |
I I
| |
I I
| |
| |
1360 703D002 299.000 MR 5. 30000 1584. 70| 9. 79000 2927. 21| 6. 38000 1907. 62
Tenporary Traffic Control Markings [ |
(Paint) [ |
1370 703E002 5.000 M 15. 41000 77.05| 16. 00000 80. 00| 2.32000 11. 60
Tenporary Traffic Control Legends | |
(Pai nt) [ |
1380 705A030 118. 000 EACH 3. 76000 443. 68| 3.91000 461. 38| 3. 83000 451. 94
Paverent Markers, Class A-H Type 2-C | [ |
1390 705A031 1623. 000 EACH| 3. 76000 6102. 48| 3.91000 6345. 93| 3. 83000 6216. 09
Paverent Markers, Class A-H Type 1-A | [ |
1400 705A032 545. 000 EACH| 3. 76000 2049. 20| 3.91000 2130. 95| 3. 83000 2087. 35
Paverent Markers, Class A-H Type 1-B | [ |
1410 705A037 178. 000 EACH| 3. 76000 669. 28| 3.91000 695. 98| 3. 83000 681.74
Paverent Markers, Class A-H Type 2-D | [ |
1420 730A012 LUMP| 206. 20000 206. 20| 214. 00000 214. 00| 219. 32000 219. 32
Removal OF Existing Traffic Control | [ |
Unit (Partial) (GRELOT ROAD AT CODY | | |
ROAD) | | |
1430 730A013 LUMP| 9794. 50000 9794. 50| 10165. 00000 10165. 00| 10401. 20000 10401. 20
Removal OF Existing Traffic Control | [ |
Unit (Partial) (GRELOT ROAD AT | | |
HI LLCREST ROAD) | [ |
1440 730A014 LUMP| 7732. 50000 7732. 50| 8025. 00000 8025. 00| 8211. 41000 8211. 41
Removal OF Existing Traffic Control | [ |
Unit (Partial) (GRELOT RCAD AT | [ |
KNOLLWOOD DRI VE) | [ |
1450 730A015 LUMP| 7732.50000 7732. 50| 8025. 00000 8025. 00| 8211. 41000 8211. 41
| |
I I
| |
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

1460 730A016 LUMP| 7732. 50000 7732.50
Removal OF Existing Traffic Control |
Unit (Partial) (GRELOT ROAD AT |
UNI VERSI TY BOULEVARD) |

1470 7300016 LUWP| 515. 50000 515.

8025. 00000 8025. 00 8211. 41000 8211. 41

+ +
I I
| |
| |
50| 535. 00000 535. 00| 547. 74000 547.74
Furni shing And Installing Traffic [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
CODY ROAD) | [ |
1480 7300017 LUWP| 5155. 00000 5155. 00| 5350. 00000 5350. 00| 5473. 89000 5473. 89
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
HI LLCREST ROAD) | [ |
1490 7300018 LUWP| 3608. 50000 3608. 50| 3745. 00000 3745. 00| 3831. 84000 3831. 84
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
KNOLLWOOD DRI VE) | [ |
1500 7300019 LUWP| 3608. 50000 3608. 50| 3745. 00000 3745. 00| 3831. 84000 3831. 84
Furni shing And Installing Traffic [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
WESTBURY DRI VE) | [ |
1510 7300020 LUWP| 3608. 50000 3608. 50| 3745. 00000 3745. 00| 3831. 84000 3831. 84
Furni shing and Installing Traffic | [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
UNI VERSI TY BOULEVARD) | [ |
1520 730E000 5.000 EACH 2062. 00000 10310. 00| 2140. 00000 10700. 00| 2189. 79000 10948. 95
Metal Traffic Signal Pole Foundation | [ |
1530 730Q001 5.000 EACH 4948. 80000 24744, 00| 5136. 00000 25680. 00| 5254. 56000 26272. 80
Metal Traffic Signal Strain Pole | [ |
1540 730HO00 4494.000 M | 11. 86000 53298. 84| 12. 31000 55321. 14| 12.59000 56579. 46
Loop Detector | [ |
1550 7301 000 869.000 M | 5. 16000 4484. 04| 5. 35000 4649. 15| 5. 48000 4762. 12
Shi el ded Loop Detector Home-Run Cabl e | [ |
1560 730J000 41. 000 EACH 109. 29000 4480. 89| 113. 42000 4650. 22| 116. 05000 4758. 05
Loop Detector Amplifier | [ |
1570 730L012 2.000 M | 6. 50000 13. 00| 6. 74000 13. 48| 6. 97000 13.94
Non- Metal lic Conduit, 27 mm | [ |
1580 730L015 147.000 M | 12. 37000 1818. 39| 12. 84000 1887. 48| 13. 14000 1931. 58
Non-Metal lic Conduit, 53 mm | [ |
1590 730L017 106.000 M | 16. 50000 1749. 00| 17. 12000 1814. 72| 17.51000 1856. 06
Non-Metal lic Conduit, 78 mm | [ |
1600 730P001 42.000 EACH 438. 18000 18403. 56| 454. 75000 19099. 50| 465. 34000 19544. 28
| | |

Vehi cul ar Signal Head, 300 nm 3 Section
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 23056 | (3) 19058

| HOSEA O WEAVER & SONS, INC.|JOHN G WALTON CONSTRUCTION |S J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

1610 730P002 1.000 EACH 721. 70000 721. 70| 749. 00000 749. 00| 765. 90000 765. 90
Vehi cul ar Signal Head, 300 mm 5 Section | [ |

1620 730Q000 20. 000 EACH 438. 18000 8763. 60| 454. 75000 9095. 00| 465. 34000 9306. 80
Pedestrian Signal Head, Type "D’ | [ |

1630 730R000 1.000 EACH 6701. 50000 6701. 50| 6955. 00000 6955. 00| 7115. 93000 7115. 93
Traffic Controller, Type Ill, 2 Phase | [ |

1640 730R003 1.000 EACH 8763. 50000 8763. 50| 9095. 00000 9095. 00| 9305. 72000 9305. 72
Traffic Controller, Type Ill, 8 Phase | [ |

1650 740B000 66. 000 M2 | 111. 70000 7372. 20| 192. 65000 12714. 90| 122. 71000 8098. 86
Construction Signs | [ |

1660 740D000 415. 000 EACH| 45. 40000 18841. 00| 47.27000 19617. 05| 48. 26000 20027. 90
Channel i zi ng Druns | [ |

1670 740E000 100. 000 EACH| 11. 13000 1113. 00| 13. 37000 1337. 00| 13. 28000 1328. 00
Cones (900 mm Hi gh) | [ |

1680 740F002 14. 000 EACH 207. 54000 2905. 56| 198. 27000 2775. 78| 220. 09000 3081. 26
Barri cades, Type |11 | [ |

1690 7401 005 3.000 EACH 668. 01000 2004. 03| 548. 31000 1644. 93| 221. 36000 664. 08
Warni ng Lights, Type B (Detachabl e Head) | [ |

1700 740MDO0O 100. 000 EACH| 6. 69000 669. 00| 13. 37000 1337. 00| 9. 99000 999. 00
Bal | ast For Cone | [ |

1710 7410010 2.000 EACH 3567. 03000 7134. 06| 6567. 00000 13134. 00| 7307. 33000 14614. 66
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

1720 999 000 2500. 000 HOUR| 0. 80000 2000. 00| 0. 80000 2000. 00| 0. 80000 2000. 00
Trai nee Hours At 80 Cents Per Hour | | |

SECTI ON TOTALS | $ 4,303, 659. 44| $ 4,366, 197. 88| $ 4,513,006.76

CONTRACT TOTALS | $ 4,303, 659. 44| $ 4,366, 197. 88| $ 4,513,006.76
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TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 09

SET- ASI DE :

(4) 23029
J.'S. WALTON & COWPANY, | NC.

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 ROADWAY
I I I
0010 201A000 LUWP|  484460. 83000 484460. 83| |
Clearing & Grubbing (Approxinmately 4 | | |
hect ar es) | [ |
0020 206C000 39.000 M2 | 8. 89000 346. 71| |
Renovi ng Concrete Si dewal k | [ |
0030 206C008 313.000 M2 | 10. 32000 3230. 16| |
Renovi ng Concrete Medi an | [ |
0040 206C010 291.000 M2 | 6. 27000 1824. 57| |
Renovi ng Concrete Driveway | [ |
0050 206D000 705.000 M | 14. 48000 10208. 40| |
Renovi ng Pi pe | [ |
0060 206D002 657.000 M | 8. 67000 5696. 19| |
Renovi ng Curb | [ |
0070 206D003 5414.000 M | 8. 67000 46939. 38| |
Renoving Curb And Gutter | [ |
0080 206D007 12.000 M | 19. 60000 235. 20| |
Renovi ng Concrete Flune | [ |
0090 206E000 1. 000 CH| 316. 36000 316. 36| |
Renovi ng Headwal | s | [ |
0100 206E001 46. 000 CH| 196. 10000 9020. 60| |
Renoving Inlets | [ |
0110 206E003 1. 000 CH| 297. 15000 297. 15| |
Renovi ng Manhol es | [ |
0120 210A000 55307.000 M3 | 7.62000 421439. 34| |
Uncl assi fi ed Excavation | [ |
0150 214A000 1439.000 M3 | 6. 24000 8979. 36| |
Structure Excavation | [ |
0160 214B000 801.000 M3 | 10. 25000 8210. 25| |
Foundati on Backfill, Local | [ |
0170 230A000 44.000 MRBS| 300. 89000 13239. 16| |
Roadbed Processing | [ |
0180 301A012 73158.000 M2 | 8. 44000 617453. 52| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 150 nm Conpacted Thi ckness | [ |
0185 401A000 73158.000 M2 | 0. 48000 35115. 84| |
Bi t um nous Treatnment A | | |
0190 405A000 9252.000 L | 0. 60000 5551. 20| |
Tack Coat | | |
0200 410A002 1. 000 EACH| 23706. 98000 23706. 98| |
I I I

Profil ograph
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

(4) 23029
J.”S. WALTON & COVPANY, |NC.

UNI'T PRI CE AMOUNT UNIT PRI CE AMOUNT

|
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0210 429A240 4082. 000 MION| 40. 90000 166953. 80|
I mproved Bitum nous Concrete Wearing |
Surface Layer, 12.5 nm Maxi mum |
Aggregate Size Mx, ESAL Range C |

0220 429A243 100. 000 MION| 32. 60000 3260.

I

| I

I I

| I

00| I

I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0230 429A246 100. 000 MION| 43. 27000 4327. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0240 429B241 20408. 000 Mroy 36. 15000 737749. 20| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |

M x, ESAL Range C | | |
0250 430B000 100. 000 MION| 47.76000 4776. 00| |
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0260 530A000 7.000 M | 90. 25000 631. 75| |
375 mm Roadway Pipe (Class 3 R C.) | [ |
0270 530A001 2437.000 M | 86. 05000 209703. 85| |
450 nm Roadway Pipe (Cass 3 RC.) | [ |
0280 530A002 325.000 M | 117. 57000 38210. 25| |
600 mMm Roadway Pipe (Class 3 R C.) | [ |
0290 530A003 250.000 M | 145. 06000 36265. 00| |
750 mm Roadway Pipe (Class 3 R C.) | [ |
0300 530A004 438.000 M | 219. 78000 96263. 64| |
900 mm Roadway Pipe (Class 3 R C.) | [ |
0310 530A006 36.000 M | 325. 86000 11730. 96| |
1200 mm Roadway Pipe (Class 3 R C.) | [ |
0320 530A101 5.000 M | 204. 20000 1021. 00| |
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0330 530A102 21.000 M | 221.11000 4643. 31| |
600 nm Roadway Pipe (Cass 3 RC) | | |

( Ext ensi on) | [ |
0340 600A000 LUMP|  295425. 95000 295425, 95| |
Mbbi |'i zati on | | |
0350 606A012 2130.000 M | 26. 91000 57318. 30| |
150 mm Underdrain Pipe, Type 8 | [ |
0360 610C001 905. 000 Mroy 37.12000 33593. 60| |
I I I

Loose Riprap, Oass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -14
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0370 610D000 711.000 M2 | 2. 68000 1905. 48| |
Fi | ter Bl anket | [ |
0380 614A000 472.000 M3 | 369. 39000 174352. 08| |
Sl ope Pavi ng | [ |
0390 618A000 2887.000 M2 | 32. 50000 93827. 50| |
Concrete Sidewal k, 100 mm Thi ck | [ |
0400 619A005 2.000 EACH 726. 83000 1453. 66| |
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0410 620A000 6.000 M3 | 1766. 10000 10596. 60| |
M nor Structure Concrete | | |
0420 621A000 1. 000 EACH| 2275. 55000 2275. 55| |
Junction Boxes, Type 1, 1P O 5 | | |
0430 621A005 8. 000 EACH 2126. 11000 17008. 88| |
Junction Boxes, Type 1 | | |
0440 621A013 2.000 EACH 2105. 75000 4211. 50| |
Junction Boxes, Type Speci al | | |
0450 621B005 5.000 EACH 339. 63000 1698. 15| |
Junction Box Units, Type 1 | | |
0460 621C015 60. 000 EACH| 2363. 86000 141831. 60| |
Inlets, Type S1 O S3 (1 Wng) | | |
0470 621C016 5.000 EACH 2717.08000 13585. 40| |
Inlets, Type S2 O S4 (1 Wng) | | |
0480 621C017 7.000 EACH 2683. 11000 18781. 77| |
Inlets, Type S1 O S3 (2 Wng) | | |
0490 621C023 4.000 EACH 2717.08000 10868. 32| |
Inlets, Type S4 (1 Wng) | | |
0500 621C028 1. 000 EACH| 3437. 11000 3437. 11| |
Inlets, Type S4 (2 Wng) | | |
0510 621C031 8.000 EACH 2363. 86000 18910. 88| |
Inlets, Type S3 (1 Wng) | | |
0520 621C109 1. 000 EACH| 4075. 63000 4075. 63| |
Inlets, Type PD | [ |
0530 621D015 15. 000 EACH| 339. 63000 5094. 45| |
Inlet Units, Type S1 O S3 | | |
0540 621D016 1. 000 EACH| 407. 56000 407. 56| |
Inlet Units, Type S2 O $4 | | |
0550 621D020 7.000 EACH 339. 63000 2377. 41| |
Inlet Units, Type S3 | | |
0560 621D031 2.000 EACH 407. 56000 815. 12| |
I I

Inlet Units, Type S4 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -15
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0570 621E001 16. 000 EACH| 2377. 45000 38039. 20| |
Manhol es, Type M | [ |
0580 621E002 8.000 EACH| 2377. 45000 19019. 60| |
Manhol es, Type L | [ |
0590 621E003 1.000 EACH 5434. 18000 5434. 18| |
Manhol es, Type O | [ |
0600 621E025 1.000 EACH 3400. 75000 3400. 75| |
Manhol es, Type Special (Sanitary - | [ |
1219.2 MIlimeter Dianeter) | [ |
0610 621F002 6. 000 EACH| 339. 63000 2037. 78| |
Manhol e Units, Type M | | |
0620 621F003 7.000 EACH 339. 63000 2377. 41| |
Manhol e Units, Type L | | |
0630 621F004 1.000 EACH 475. 49000 475. 49| |
Manhol e Units, Type O | | |
0640 621F025 4.000 EACH 416. 08000 1664. 32| |
Manhol e Units, Type Special (Sanitary - | | |
1219.2 MIlinmeter Dianeter) | [ |
0650 621J000 1.000 EACH 5488. 65000 5488. 65| |
Connection To Existing Manhol e | [ |
0660 621MDOO 2.000 EACH 599. 55000 1199. 10| |
REMOVE EXI STI NG MANHCLE | [ |
0670 622A001 1.000 EACH 543. 40000 543. 40| |
Manhol e Covers Reset (Storm | [ |
0680 622A002 24.000 EACH 599. 55000 14389. 20| |
Manhol e Covers Reset (Sanitary) | [ |
0690 623A000 207.000 M | 57. 73000 11950. 11| |
Concrete Cutter | [ |
0700 623B121 4106.000 M | 24. 55000 100802. 30| |
Concrete Curb, Type A (Modified) | [ |
0710 623C003 4736.000 M | 32. 19000 152451. 84| |
Conbi nation Curb & CGutter, Type C | [ |
(Modified) ) | [ |
0720 641A002 20.000 M | 124. 86000 2497. 20| |
25.4 M1lineter Copper Water Pipe Laid | | |
(Type K) | | |
0730 641A004 10.000 M | 222.39000 2223. 90| |
50.8 MIlineter Copper Water Pipe Laid | [ |
(Type K) I I I
0740 641A035 198.000 M | 123. 41000 24435, 18| |
I I I

152.4 MIlineter D.I. Water Main Laid
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0750 641A036 78.000 M | 190. 68000 14873. 04| |
203.2 MIlimeter D.I. Water Main Laid | [ |
0760 641A037 218.000 M | 204. 48000 44576. 64| |
254 MIlineter D.I. Water Main Laid | [ |
0770 641A038 3.000 M | 451. 61000 1354. 83| |
304.8 MIlimeter D.I. Water Main Laid | [ |
0780 641A081 148.000 M | 142. 55000 21097. 40| |
203.2 MIlimeter D.I. Water Main Laid | [ |
(Restrained Joint) | | |
0790 641C000 9.000 EACH 532. 76000 4794, 84| |
152.4 MIlineter Gate Val ves Wth Box [ |
0800 641C011 1.000 EACH 1098. 52000 1098. 52| |
254 Mllineter Gate Valves Wth Box | | |
0810 641D003 4409. 000 KG | 2.03000 8950. 27| |
Ductile lron Water Main Fitting | | |
0820 641D004 1.000 EACH 365. 28000 365. 28| |
152.4 MIlimeter X 152.4 MIlineter D.I.| [ |
Anchor Tee | [ |
0830 641E001 41.000 EACH| 35. 09000 1438. 69| |
152.4 MIlineter D.I. Retainer G and | [ |
0840 641E002 12. 000 EACH 89. 79000 1077. 48| |
304.8 MIlimeter D.I. Retainer dand | [ |
0850 641E003 44.000 EACH| 53. 18000 2339. 92| |
203.2 MIlimeter D.I. Retainer dand | [ |
0860 641E004 43.000 EACH| 65. 82000 2830. 26| |
254 MIlinerter D.I. Retainer dand | [ |
0870 641F006 2.000 EACH 4196. 82000 8393. 64| |
304.8 MM X 304.8 MV TAPPI NG VALUE SLEEVE]| [ |
0880 641F041 5.000 EACH| 3957. 00000 19785. 00| |
254.0 MM X 203.2 MM TAPPI NG VALVE & | [ |
SLEEVE | [ |
0890 641G001 5.000 M3 | 368. 28000 1841. 40| |
Concrete For Water Mains (Thrust Bl ocks)| | |
0900 6413000 7.000 EACH 1326. 92000 9288. 44| |
Fi re Hydrant | | |
0910 641J001 10.000 M | 1669. 19000 16691. 90| |
Fi re Hydrant Extensions | | |
0920 642A000 10. 000 EACH 695. 47000 6954. 70| |
Fi re Hydrant Reset | | |
0930 643A000 7.000 EACH 347. 73000 2434, 11| |
I I

Water Meters Reset |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -17
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0940 643B000 44.000 EACH| 239. 82000 10552. 08| |
Val ve Boxes Reset [ |
0950 645A047 111.000 M | 233. 75000 25946. 25| |
203.2 MIlimeter D.I. Sanitary Sewer | [ |
Pi pe I I I
0960 649A028 6.000 M | 693. 59000 4161. 54| |
406.4 M| linmeter Encasenent Pipe, Type | [ |
1 Installation | [ |
0970 649A033 139.000 M | 772.26000 107344. 14| |
406.4 M Ilinmeter Encasenent Pipe, Type | [ |
2 Installation | [ |
0985 650A000 2029.000 M3 | 19. 03000 38611. 87| |
Topsoi | | | |
0990 652A057 2.000 HA | 1678. 73000 3357. 46| |
Seeding (M x 3A) | | |
1000 652A061 1.000 HA | 1618. 77000 1618. 77| |
Seeding (M x 3E) | | |
1010 652B055 2.000 HA | 899. 32000 1798. 64| |
Tenporary Seeding (M x 3AT) | | |
1020 6520000 3.000 HA | 179. 86000 539. 58| |
Mowi ng I I I
1030 652D057 2.000 HA | 1019. 23000 2038. 46| |
Seeding In Stubble (Mx 3A) | | |
1040 654A001 96.000 M2 | 4.80000 460. 80| |
Sol i d Soddi ng (Bernuda) | | |
1050 656A000 2.000 HA | 1498. 87000 2997. 74| |
Mul ching, Cass A Type 1 | | |
1060 656A001 2.000 HA | 1678. 73000 3357. 46| |
Mul ching, Cass A Type 2 | | |
1070 659A000 80.000 M2 | 2. 82000 225. 60| |
Erosion Control Netting, Class A | | |
1080 659A001 80.000 M2 | 2.94000 235. 20| |
Erosion Control Netting, Class B | | |
1090 663C000 100.000 M | 10. 40000 1040. 00| |
Tree Protection Fencing | | |
1100 665A000 15.000 HA | 899. 32000 13489. 80| |
Tenporary Seedi ng | | |
1110 665B000 15.000 HA | 899. 32000 13489. 80| |
Tenporary Ml chi ng | | |
1120 6650000 625.000 M | 77.55000 48468. 75| |
I I I

375 mm Tenporary Pi pe
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

1130 6650011 1000.000 M | 18. 72000 18720. 00
150 mm Tenporary Pi pe |

1140 665F000 1608. 000 EACH| 10. 49000 16867. 92
Hay Bal es |

1150 665G000 200. 000 EACH| 7.32000 1464. 00
Sand Bags |

1160 6651 000 125. 000 MION| 35. 79000 4473.75
Tenporary Riprap, Cass 2 |

1170 6653000 7600. 000 M 21. 07000 160132. 00
Silt Fence, Type A

1180 665K000 100. 000 MB 5. 74000 574.00
Drai nage Sunp Excavation

1190 666A001 3.000 HA 71. 94000 215.82
Pest Control Treatnent

1200 680A000 LUMP 49292. 80000 49292. 80
Engi neering Controls

1210 701A031 7.000 KM 671. 50000 4700. 50
Solid Wite, Cass 2, Type A Traffic
Stripe (1.5 nmm Thi ck)

1220 701A035 4.000 KM 749. 43000 2997.72
Solid Yellow, Cass 2, Type A Traffic
Stripe (2.3 mm Thick)

1230 701A036 5.000 KM 671. 50000 3357.50

I

|

I

|

I

|

I

|

I

|

I

|

I

|

Solid Yellow, Cass 2, Type A Traffic |

Stripe (1.5 mm Thick) |
1240 701A040 8.000 KM | 599. 55000 4796. 40

Broken White, Class 2, Type A Traffic |

Stripe (2.3 mm Thick) |

I

|

I

|

I

|

I

|

I

|

I

|

I

|

1250 701A045 2.000 KM 599. 55000 1199. 10
Broken Yellow, Cdass 2, Type A Traffic
Stripe (2.3 nmm Thi ck)

1260 701B005 1021.000 M 2. 64000 2695. 44
Dotted Class 2, Type A Traffic Stripe
(2.3 nm Thi ck)

1270 701C002 7.000 KM 233. 82000 1636. 74
Broken Tenporary Traffic Stripe (Paint)

1280 701C003 18.000 KM 311. 76000 5611. 68
Solid Tenporary Traffic Stripe (Paint)

1290 701F005 1404.000 M 0. 66000 926. 64
Dotted Tenporary Traffic Stripe (Paint)

1300 701HO00 1653.000 M 0. 66000 1090. 98

Solid Traffic Stripe Renpved (Paint)



Removal OF Existing Traffic Control |
Unit (Partial) (GRELOT ROAD AT WESTBURY |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 026 -19
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23029 [ |
|J. S. WALTON & COVPANY, | NC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
1310 701H005 73.000 M | 0. 60000 43. 80| |
Broken Traffic Stripe Renoved (Paint) | [ |
1320 701H010 50.000 M | 0. 60000 30. 00| |
Dotted Traffic Stripe Renoved (Paint) | [ |
1330 703A002 610.000 M2 | 21. 58000 13163. 80| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
1340 703B002 49.000 M2 | 29. 97000 1468. 53| |
Traffic Control Legends, dass 2, Type A | |
1350 703C000 29.000 M2 | 6. 60000 191. 40| |
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |
1360 703D002 299.000 M | 6. 60000 1973. 40| |
Tenporary Traffic Control Markings | [ |
(Paint) I I I
1370 703E002 5.000 M | 2. 39000 11. 95] |
Tenporary Traffic Control Legends | | |
(Pai nt) I I I
1380 705A030 118. 000 EACH| 3. 96000 467. 28| |
Paverent Markers, Class A-H Type 2-C | [ |
1390 705A031 1623. 000 EACH| 3. 96000 6427. 08| |
Paverent Markers, Class A-H Type 1-A | [ |
1400 705A032 545. 000 EACH| 3. 96000 2158. 20| |
Paverent Markers, Class A-H Type 1-B | [ |
1410 705A037 178. 000 EACH| 3. 96000 704. 88| |
Paverent Markers, Class A-H Type 2-D | [ |
1420 730A012 LUMP| 239. 82000 239. 82| |
Removal OF Existing Traffic Control | [ |
Unit (Partial) (GRELOT ROAD AT CODY | | |
ROAD) | I I
1430 730A013 LUMP| 11391. 37000 11391. 37| |
Renmoval O Existing Traffic Control | | |
Unit (Partial) (GRELOT ROAD AT | [ |
HI LLCREST ROAD) | [ |
1440 730A014 LUMP| 8993. 18000 8993. 18| |
Renmoval O Existing Traffic Control | | |
Unit (Partial) (GRELOT RCAD AT | [ |
KNOLLWOOD DRI VE) | [ |
1450 730A015 LUWP| 8993. 18000 8993. 18| |
I I
I I
I I

DRI VE) |
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY |

1460 730A016 LUWP| 8993. 18000 8993. 18| |
Removal OF Existing Traffic Control | [ |
Unit (Partial) (GRELOT ROAD AT | | |
UNI VERSI TY BOULEVARD) | [ |

1470 7300016 LUWP| 599. 55000 599. 55| |
Furni shing And Installing Traffic [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
CODY ROAD) | [ |

1480 7300017 LUWP| 5995. 45000 5995. 45| |
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
HI LLCREST ROAD) | [ |

1490 7300018 LUWP| 4196. 82000 4196. 82| |
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
KNOLLWOOD DRI VE) | [ |

1500 7300019 LUWP| 4196. 82000 4196. 82| |
Furni shing And Installing Traffic [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
WESTBURY DRI VE) | [ |

1510 7300020 LUWP| 4196. 82000 4196. 82| |
Furni shing and Installing Traffic | [ |
Control Unit (Partial) (GRELOT ROAD AT | | |
UNI VERSI TY BOULEVARD) | [ |

1520 730E000 5.000 EACH 2398. 18000 11990. 90| |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Metal Traffic Signal Pole Foundation |
1530 730Q001 5.000 EACH| 5755. 63000 28778. 15
Metal Traffic Signal Strain Pole |
1540 730H000 4494.000 M | 13. 79000 61972. 26
Loop Detector |
1550 7301 000 869.000 M | 6. 00000 5214. 00
Shi el ded Loop Detector Home-Run Cabl e |
1560 730J000 41.000 EACH| 127. 10000 5211. 10
Loop Detector Anplifier |
1570 730L012 2.000 M | 7.56000 15.12
Non-Metallic Conduit, 27 mm |
1580 730L015 147.000 M | 14. 39000 2115. 33
Non-Metallic Conduit, 53 mm |
1590 730L017 106.000 M | 19. 19000 2034. 14
Non-Metallic Conduit, 78 mm |
1600 730P001 42.000 EACH| 509. 61000 21403. 62
I

Vehi cul ar Signal Head, 300 nm 3 Section
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 19990730026 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (4) 23029

[J.”S. WALTON & COMPANY, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1610 730P002 1.000 EACH 839. 37000 839. 37| |
Vehi cul ar Signal Head, 300 mm 5 Section | [ |
1620 730Q000 20. 000 EACH| 509. 61000 10192. 20| |
Pedestrian Signal Head, Type "D’ | [ |
1630 730R000 1.000 EACH 7794. 09000 7794. 09| |
Traffic Controller, Type Ill, 2 Phase [ |
1640 730R003 1.000 EACH 10192. 28000 10192. 28| |
Traffic Controller, Type Ill, 8 Phase | [ |
1650 740B000 66. 000 M2 | 170. 33000 11241. 78| |
Construction Signs | [ |
1660 740D000 415. 000 EACH| 88. 87000 36881. 05| |
Channel i zi ng Druns | [ |
1670 740E000 100. 000 EACH| 12. 42000 1242. 00| |
Cones (900 mm Hi gh) | [ |
1680 740F002 14. 000 EACH 339. 82000 4757. 48| |
Barri cades, Type |11 | [ |
1690 7401 005 3.000 EACH 366. 83000 1100. 49| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
1700 740MD0O0 100. 000 EACH| 8. 50000 850. 00| |
Bal | ast For Cone | [ |
1710 7410010 2.000 EACH 7449. 96000 14899. 92| |
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1720 999 000 2500. 000 HOUR| 0. 80000 2000. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 5,369,924, 15| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 5,369,924, 15| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

01/ 11/ 00
PAGE : 027 -1
VENDOR RANKI NG
CALL ORDER © 027 CONTRACT I D : 19990730027 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : MG 7549(3)

for constructing the Resurfacing and Traffic Stripe on S.R
#213 from S. R #158 to S.R #13 (U S. #43) in Saral and.
Length - 3.442 km

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 261, 602. 45 100. 0000%

2 23011 HOSEA O. WEAVER & SONS, | NC. $ 289,741.79 110. 7565%



Broken Yellow, Inverted Profile Traffic

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 01/11/00
PAGE : 027 -2
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 19990730027 COUNTI ES : MOBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COWPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 209A000 7.000 EACH| 140. 00000 980. 00| 78. 24000 547. 68|
Mai | box Reset, Single | [ |
0020 209A001 1.000 EACH 280. 00000 280. 00| 169. 62000 169. 62|
Mai | box Reset, Double [ |
0030 401B100 26100.000 M2 | 1. 50000 39150. 00| 2. 26000 58986. 00|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 6885.000 L | 0. 50000 3442. 50| 0.18000 1239. 30|
Tack Coat | [ |
0050 429A221 2755. 000 MIQN| 40. 50000 111577. 50| 43. 05000 118602. 75|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range B | [ |
0060 429A224 50. 000 Mroy| 75. 00000 3750. 00| 70. 03000 3501. 50|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range B| [ |
0070 429A227 50. 000 Mroy| 37. 65000 1882. 50| 70. 09000 3504. 50|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range B| [ |
0080 600A000 LUMP| 13500. 00000 13500. 00| 21194. 41000 21194. 41|
Mobi |'i zati on | [ |
0090 622A002 12. 000 EACH| 560. 00000 6720. 00| 302. 23000 3626. 76|
Manhol e Covers Reset (Sanitary) | | |
0100 643B000 18. 000 EACH| 280. 00000 5040. 00| 151. 63000 2729. 34|
Val ve Boxes Reset | | |
0110 650A000 700.000 M3 | 17. 90000 12530. 00| 12. 27000 8589. 00|
Topsoi | | | |
0120 652A061 2.000 HA | 1375. 00000 2750. 00| 1344. 13000 2688. 26|
Seeding (M x 3E) | | |
0130 656A000 2.000 HA | 1325. 00000 2650. 00| 1182. 83000 2365. 66|
Mul ching, Cass A Type 1 | | |
0140 701C000 3.000 KM | 240. 00000 720. 00| 140. 33000 420. 99|
Broken Tenporary Traffic Stripe | [ |
0150 701C001 4.000 KM | 370. 00000 1480. 00| 207. 16000 828. 64|
Solid Tenporary Traffic Stripe | [ |
0160 702A007 3.000 KM | 1590. 00000 4770. 00| 1522. 62000 4567. 86|
I I I
| | |

Stripe (150nm W de)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 01/11/00
PAGE : 027 -3

CALL ORDER : 027 CONTRACT I D : 19990730027 COUNTI ES : MBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COWMPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0170 702A008 7.000 KM | 2435. 00000 17045. 00| 3006. 54000 21045. 78|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0180 702A009 4.000 KM | 2435. 00000 9740. 00| 3006. 54000 12026. 16|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
0190 702B001 60.000 M | 2. 40000 144. 00| 3. 33000 199. 80|
Dotted Inverted Profile Traffic Stripe | [ |
(150 mm W de) | [ |
0200 703A002 286.000 M2 | 21. 00000 6006. 00| 16. 24000 4644. 64|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0210 703B002 7.000 M | 26. 50000 185. 50| 22. 04000 154. 28|
Traffic Control Legends, dass 2, Type A [ |
0220 703D001 195.000 M2 | 1. 05000 204. 75| 9. 84000 1918. 80|
Tenporary Traffic Control Markings | [ |
0230 703E001 7.000 M | 5. 30000 37. 10| 14. 52000 101. 64|
Tenporary Traffic Control Legends | [ |
0240 705A031 104. 000 EACH 3. 90000 405. 60| 4. 62000 480. 48|
Paverent Markers, Class A-H Type 1-A | [ |
0250 705A032 500. 000 EACH| 4. 00000 2000. 00| 4. 62000 2310. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0260 705A037 334.000 EACH 4. 00000 1336. 00| 4. 62000 1543. 08|
Paverent Markers, Class A-H Type 2-D | [ |
0270 705A038 79.000 EACH 4. 00000 316. 00| 4. 62000 364. 98|
Paverent Markers, Class A-H Type 2-E | [ |
0280 730HO00 360.000 M | 23. 50000 8460. 00| 22. 58000 8128. 80|
Loop Det ector | [ |
0290 740B000 22.000 M | 150. 00000 3300. 00| 96. 14000 2115. 08|
Construction Signs | [ |
0300 740E000 60. 000 EACH| 15. 00000 900. 00| 11. 93000 715. 80|
Cones (900 mm Hi gh) | [ |
0310 740MD0O0 60. 000 EACH| 5. 00000 300. 00| 7.17000 430. 20|
Bal | ast For Cone | [ |
SECTI ON TOTALS | $ 261, 602. 45| $ 289, 741. 79|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 261, 602. 45| $ 289, 741. 79|
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VENDOR RANKI NG
CALL ORDER : 043 CONTRACT I D : 19990730043 COUNTI ES : MBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : 99-509-009-802-943

for constructing the Repair and Repl acenent of Slope Paving
and Sl opes under bridge on S.R #188 at Wst Fow River,
sout h of Mbobile.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 01059 ADVANCE CONSTRUCTI ON SERVI CES, | NC. $ 40, 990. 00 100. 0000%
2 10013 JORDAN PI'LE DRI VI NG | NC. $ 58, 681. 00 143. 1593%
3 19058 SJ &L, INC $ 97, 070. 00 236. 8138%
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PAGE : 043 -2
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT I D : 19990730043 COUNTI ES : MBI LE
LETTI NG DATE : 07/30/99 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (1) 01059 | (2) 10013 | (3) 19058
| ADVANCE CONSTRUCTI ON SERVI CE| JORDAN PI LE DRI VI NG | NC. |SJ &L, INC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 201C000 LUMP| 5000. 00000 5000. 00| 13083. 00000 13083. 00| 30025. 00000 30025. 00
Cl earing | [ |
0020 206C002 325. 000 SQvYD| 6. 00000 1950. 00| 25. 00000 8125. 00| 16. 50000 5362. 50
Removi ng Concrete Sl ope Paving | [ |
0030 210D001 250. 000 CYIP| 10. 00000 2500. 00| 6. 25000 1562. 50| 17. 75000 4437. 50
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 600A000 LUWP| 2000. 00000 2000. 00| 6018. 50000 6018. 50| 15500. 00000 15500. 00
Mobi |'i zati on | [ |
0050 610C001 400. 000 TON | 40. 00000 16000. 00| 42. 00000 16800. 00| 55. 50000 22200. 00
Loose Riprap, Cass 2 | | |
0060 610D003 600. 000 SQYD| 2. 00000 1200. 00| 2. 50000 1500. 00| 3. 90000 2340. 00
Filter Blanket, Ceotextile | | |
0070 614B000 2.000 cuyp 1500. 00000 3000. 00| 1000. 00000 2000. 00| 1400. 00000 2800. 00
Rei nforced Sl ope Pavi ng | [ |
0080 652A061 1.000 ACRE| 500. 00000 500. 00| 1000. 00000 1000. 00| 1050. 00000 1050. 00
Seeding (M x 3E) | | |
0090 654A001 250. 000 SQvYD| 6. 00000 1500. 00| 5. 00000 1250. 00| 3. 50000 875. 00
Sol i d Soddi ng (Ber nuda) | | |
0100 656A000 1.000 ACRE| 500. 00000 500. 00| 1500. 00000 1500. 00| 800. 00000 800. 00
Mul ching, Cass A Type 1 | | |
0110 659A000 280.000 SQvYD| 3. 00000 840. 00| 2. 65000 742. 00| 2.50000 700. 00
Erosion Control Netting, Class A | | |
0120 665L000 300.000 LF | 20. 00000 6000. 00| 17. 00000 5100. 00| 36. 60000 10980. 00
Fl oating Basin Boom | [ |
SECTI ON TOTALS | $ 40, 990. 00| $ 58, 681. 00| $ 97, 070. 00
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 40, 990. 00| $ 58, 681. 00| $ 97,070. 00




